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SECTION 00 02 00 – REQUEST FOR BID 

PART 1 - GENERAL  

1.1. PROJECT:ELEVATOR MODERNIZATION 

A. Lerch Bates Inc. has been authorized by City of Gretna to request your firm to submit a Bid for the 

modernization of: 

1. One (1) Hydraulic passenger elevators 

B. Bid shall include: 

1. All engineering, labor, materials, transportation, services, and equipment necessary and 

reasonably incidental to perform work required by Contract Documents. 

2. Interim preventive maintenance. 

3. Warranty preventive maintenance. 

4. Continuing preventive maintenance after final completion of work. 

1.2. CONTRACT DOCUMENTS 

A. One set of electronic contract documents is provided for your use. 

B. Make inquiries to Lerch Bates. Do not contact building personnel or the Owner, except for 

requirement of item 1.2 C. 

C. Permission to review existing equipment and site conditions shall be secured from Eric Stahl at 

504.363.1508or estahl@gretnala.com. 

1.3. KEY BID PROCESS DATES   

A. Pre-Bid Meeting, Building Walkthrough and Equipment Survey: 

1. October 8, 2026, 10:00am 

B. Written Questions and RFI’s: 

1. October 15, 2026 

 

1.4. CONSTRUCTION SCHEDULE  

A. See Section 00 31 00, “Bid Form” for project schedule. 

B. Project must be completed by December 31, 2027 

1.5. BID SUBMISSION 

A. Bids will be received in City Hall, 740 Second Street, Gretna, Louisiana, 70053 and should be clearly 

marked as “Sealed Bid Package” or electronically through Public Purchase at 
www.publicpurchase.com until 10:00 A.M. on Wednesday, October 21, 2026, at which time bids will 

be publicly opened and read aloud. Any bid received after closing time will be returned unopened. 

 

 

 

http://www.publicpurchase.com/
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B. Bids must be submitted on form provided as a part of Contract Documents, Section 00 31 00. Bids 

shall be subject to all requirements of Contract Documents, site conditions, General Conditions, 

Supplementary and Special Conditions and any other documents issued in connection with project. 

All blank spaces and questions on the Bid form must be completed and/or responded to. Failure to 

comply will constitute a non-responsive submittal. 

C. If Contractor desires to furnish items different from specified, Contractor shall submit substitution as 

an alternate Bid. Contractor shall supply Consultant with information in regard to proposed 

substitution of components or materials. Consultant shall decide whether the Contractor’s 
substitution is equivalent to that specified. Deviation from requirements of Contract Documents shall 

be stated, in writing, in Contractor’s transmittal letter submitted with Bid. 

 

1.6. BID 

A. All Bids shall be firm. Escalation will not be permitted if Contract is awarded within sixty (60) days 

from Bid due date. 

B. If award is deferred beyond sixty (60) days, Contractors’ Bids shall be subject to adjustment to reflect 

changes in the cost of labor and material. 

1.7. OWNER’S RIGHTS 

A. Owner reserves right to reject any or all Bids, to accept other than lowest Bid and to waive any 

informality in connection with opening and award of Contract. 

END OF SECTION 
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 SECTION 00 10 00 – INSTRUCTIONS TO CONTRACTOR 

PART 1 - GENERAL 

1.1. EXAMINATION   

A. To discover and resolve conflicts or lack of definition which might create problems, Contractor must 

review Contract Documents, existing site conditions, and existing equipment specified to be retained 

for compatibility with its product prior to submitting Bid. Site review shall include, but not be limited 

to: 

1. Adequacy of access along the entire path of required material movement and at equipment 

installation locations. 

2. Retained equipment. 

3. Elevator hoistways. 

4. Machine rooms and spaces. 

5. Overhead clearances. 

6. Electrical power characteristics. 

7. Structural supports. 

B. Investigation and structural calculations required to determine compliance of existing elevator 

components, including machine support beams, with ASME A17.1, Rule 8.7.2.15.2 are the 

responsibility of Contractor.  The design of the scope of work included in the Contract Documents is 

not intended to result in a change in total elevator car weight plus rated load of more than 5%, or an 

increase in any reactions on the existing building structure of more than 5%. 

C. If Contractor is in doubt as to the meaning of any requirement included in the Contract Documents, 

they shall contact the Consultant in writing for clarification at least five working days prior to Bid due 

date. 

D. Compliance with all provisions of Contract Documents is assumed and required in absence of written 

exception. 

1. Owner will not pay for change to building structure, structural supports, mechanical, electrical, or 

other systems required to accommodate Contractor’s equipment if not identified before Contract 
award and authorized as stipulated above. 

E. Submission of Bid is considered evidence that Contractor: 

1. Has visited the site facilities and was allowed adequate time and access to comply with 1.1 A and 

B above. 

2. Conversant with the site facilities, site conditions, requirements of the Contract Documents, 

pertinent state and local codes, state of labor and material markets, and has made due allowance 

in their Bid for all contingencies. 

3. Contractor shall contact the Consultant for clarification at least ten working days prior to the Bid 

due date if Contractor’s investigation of site conditions or local code reveals: 

a) Code requirements contrary to Contract Documents. 

b) Any discrepancies or omissions from Contract Documents. 
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F. No oral explanation will be made, and no oral instructions will be given before Bid due date. 

Contractor shall act promptly and allow sufficient time for consultant to reply before submission of 

Bid. Any required interpretation or supplemental instructions will be issued in the form of an 

addendum to the specifications and forwarded to all pre-qualified Contractors. 

G. Provide everything necessary for and incidental to the satisfactory completion of work required by 

Contract Documents. All required preparations, hoisting and movement of new equipment, reused 

equipment, or removal of existing equipment shall be the responsibility of Contractor. 

1.2. EXISTING MAINTENANCE CONTRACT   

A. Owner shall affect cancellation of existing Maintenance Contract. 

END OF SECTION 
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SECTION 00 31 00 – BID FORM 

         DATE: ____________________________________________________  

 

 

 PROJECT: Gretna City Hall 

 

 

 SUBMITTED BY: ___________________________________________ 

Name of CONTRACTOR 

  ____________________________________________ 

CONTRACTOR’S Representative Telephone Number 

  ____________________________________________ 

Street Address 

  ____________________________________________ 

City State Zip Code 

 

1.3. CONTRACTOR’S BASE BID 

A. Having examined documents prepared by Lerch Bates Inc. dated 8/14/2026, and having reviewed site 

conditions, applicable codes and all conditions affecting and governing the work, the Undersigned 

Contractor hereby offers to provide all engineering, labor, materials, transportation, services, and 

equipment necessary and incidental to properly execute required work of the Contract Documents 

including all allowances in Section 01 03 00 for the sum of:   

 

ITEM # SCOPE AND SECTION # UNIT ID’S AMOUNT IN DOLLARS 

1 Hydraulic Passenger Elevators 14 24 01 #1 $ 

2 Building Related Work 01 90 00  $ 

 

Total of Items 1-2 Above:    $_______________________________________ 

 

B. Maintenance: 

1. Twelve-Month Warranty Preventive Maintenance: Amount included in base Bid Item A. above. 

WARRANTY MAINTENANCE 

Unit Type Unit ID’s $/Unit/Month Total $/Month 

Hydraulic Elevators #1 $ $ 

 

Total Monthly Warranty Maintenance:    $_______________________ Per Month 
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NOTE: Owner reserves the right to pay warranty maintenance cost in a lump sum or on a monthly 

basis during period maintenance is actually performed. 

 

2. Contract Maintenance: We agree to provide continuing preventive maintenance as required by 

Owner’s five-year contract included with these specifications Section 14 32 50 at a total charge 

per month as follows.  Per unit pricing will be used to adjust interim maintenance total billing as 

units are removed from and returned to service. 

 

 

CONTRACT MAINTENANCE 

Unit Type Unit ID’s $/Unit/Month Total $/Month 

Traction Elevators #1 $ $ 

Total Monthly Contract Maintenance:    $_______________________ Per Month 

NOTE: Contract preventive maintenance shall commence at the completion of the one-year 

warranty maintenance program. 

 

C. Labor Rates for Modernization Work Not Included in Contract Scope: Provide hourly labor rates 

below for work not included in the Contract scope, and for overtime labor not in the Contract scope, 

requested by Owner.  Provide the total hourly billing rate in each column. 

 

HOURLY BILLING RATES 

Labor Rate Level 1.0 1.5 1.7 2.0 

Mechanic $ $ $ $ 

Apprentice $ $ $ $ 

Team $ $ $ $ 

D. Enter a cost figure for all pricing requested. Failure to comply may result in Bid disqualification. 

E. Undersigned affirms that Bids provided represent entire cost including site conditions, code 

requirements, drawings, specifications, addenda, and any other Contract Documents, and no claim 

will be made due to any increase in wage scales, material prices, taxes, insurance, cost indexes or any 

other factors affecting the construction industry or this project except as expressly allowed in 

Owner’s maintenance contract 

1.4. ADDENDA 

A. Undersigned acknowledges receipt of Addendum No. [#] through [#]. 

1.5. CONTRACTOR’S OTHER SUPPORTING ENCLOSURES 

A. Undersigned has enclosed the following:  

1. Separate letter containing any “Qualification” related to its Bid. ☐ YES ☐ NO 
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1.6. PROPOSED MODERNIZATION INSTALLATION SCHEDULE 

A. Undersigned Contractor submits the following completion schedule for project. Bidders are 

instructed to add additional rows to the following schedule grid to accommodate job specific phasing.   

 

PHASE DESCRIPTION DURATION 

IN WEEKS 

1 On Site Surveys   

2 Engineering and Submittal Preparation  

2 Lerch Bates and Owner Submittal Review  

3 Equipment Fabrication and Shipping  

5 Mod Installation and Acceptance Inspections, Unit:  #1  

8 Final Testing and Adjusting  

11 Total Project Duration  

1.7. CONTRACTOR PROPOSED MODERNIZATION COMPONENTS AND TECHNOLOGY 

A. Undersigned Contractor will utilize the following modernization technology for the projects and 

submits these systems for approval. Upon acceptance of these systems by Owner/Consultant, no 

substitutions shall be made without written approval of consultant. 

  

Modernization Systems and 

Components Proposed Model Description/Vendor 

Hydraulic Power Unit  

Controls  

Door Operator  

Infrared Door Edge  

Fixtures  

Cab Interiors   

1.8. CONTRACTOR’S LIST OF SUBCONTRACTORS 

A. The undersigned Contractor will utilize the following subContractors for major components of work 

and submits these firms for approval. Upon acceptance of these Sub-Contractors by 

Owner/Consultant, no substitutions shall be made without written approval of consultant. 

 

SubContractor Name Scope of Work 
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1.9. SUBMISSION AND ACCEPTANCE OF BIDS 

A. Undersigned Contractor agrees to Owner’s right to reject any and all Bids without explanation. 

B. Undersigned Contractor declares that preparation and submission of Bids herein contained do not 

obligate Owner or Consultant in any way. 

C. Undersigned Contractor agrees and understands that Owner assumes no obligation to enter into a 

Contract. 

1.10. AFFIDAVIT 

A. The Attachment B Affidavit included with the bid package must by completed, signed, notorized and 

included with your bid submission: 

1.11. CORPORATE RESOLUTION 

A. The Attachment C Corporate Resolution included with the bid package must be completed, signed 

and included with your bid submission. 
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1.12. CONTRACTOR SIGNATURE 

 

 DATE: ____________________________________________________________________ 

 

 SIGNED:  ____________________________________________________________________  

 

 PRINT NAME:  ____________________________________________________________________  

 

 TITLE:  ____________________________________________________________________  

 

 NAME OF FIRM:  ____________________________________________________________________  

 

 STATE LICENSE No.:  ____________________________________________________________________  

 

 LEGAL ADDRESS:  ____________________________________________________________________  

 

   ____________________________________________________________________  

 

   ____________________________________________________________________  

 

   ____________________________________________________________________  

 

ORGANIZED AS (MARK ONE): ☐ INDIVIDUAL 

  ☐ PARTNERSHIP 

  ☐ CORPORATION UNDER STATE LAW OF [STATE] 
 

 TELEPHONE: ____________________________________________________________________ 

  

 EMAIL: ____________________________________________________________________ 

 END OF SECTION 
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SECTION 00 80 00 – SUPPLEMENTAL CONDITIONS 

PART 1 - GENERAL 

1.1. DEFINITION OF TERMS 

A. ELEVATOR CONSULTANT or CONSULTANT refers to Lerch Bates Inc. (Lerch Bates). 

B. OWNER refers to City of Gretna. 

C. CONTRACT or CONTRACT DOCUMENTS consists of the Agreement, Conditions of Contract, 

Specifications, Addenda, Drawings if included, and Alternates if accepted. 

D. CONTRACTOR or ELEVATOR CONTRACTOR refers to any persons, partners, firm, or corporation having 

a contract with Owner to furnish labor and materials for the execution of work required. 

E. CONTRACT AWARD refers to Owner’s verbal or written award for work required. 

F. SUBCONTRACTOR refers to any persons, partners, firm, or corporation having a contract with 

Contractor to furnish labor and materials for the execution of work required. 

G. PROVIDE means “furnish and install.” 

H. MANUFACTURER means either the Original Equipment Manufacturer (OEM) or the principal 

manufacturer of a component or system. PRINCIPAL MANUFACTURER means the entity who 

performs, or has had performed on its behalf, the last process of manufacturing a component or 

system before it is shipped to the CONTRACTOR. 

I. RETAIN means, unless otherwise specified, the existing equipment is to be left in place with no 

alterations and no change in the original manufacturer’s designed performance or functionality. 
Items that are “retained” shall be thoroughly cleaned in place and adjusted to achieve originally 

designed function. 

J. REFURBISH means, unless otherwise specified, the existing equipment is to be cleaned, repainted, 

repaired, and parts replaced to put the equipment into a condition to provide the same appearance, 

performance, and functionality as the equipment provided when it was originally installed. Unless 

otherwise specified, the scope of replacement of components is limited to those items currently 

available for purchase as replacement parts from the manufacturer or after-market suppliers 

approved by the manufacturer. 

K. REUSE means that the Contractor shall carefully remove equipment from the existing installation, 

avoiding any damage or additional wear. Store in a safe location to maintain equipment in pre-

removal condition. Reinstall and incorporate into the modernized elevator installation using the same 

procedures and recommendations provided by the manufacturer of the equipment. 

L. CALL BACK means a request from the Owner to the Contractor to provide a technician on site to 

evaluate an elevator that is out of service or not functioning properly, rectify the root cause of the 

malfunction, and place the unit back into normal service. 

M. INCLUDES or INCLUDING means including the items specified but not limited solely to those items if   

additional work or components are required to achieve the specified outcome. 

N. Words in the singular shall include the plural whenever applicable or context so indicates. 

O. All technical terms in these Contract Documents are used as defined in the latest edition of American 

National Standard Safety Code for Elevators, Dumbwaiters, Escalators, and Moving Walks ASME 

A17.1. 



LERCH BATES INC. SUPPLEMENTAL CONDITIONS 

BUILDING FLOW GROUP SECTION 00 80 00 

Gretna City Hall – Gretna, LA 8/14/2026 

LB Project No. 0100060764 Page 13 

© Copyright 2026 Lerch Bates Inc.   

 

1.2. CONSULTANT’S STATUS 

A. Consultant shall act as Owner’s and/or Building Management’s representative on all matters 
pertaining to required work. Consultant shall interpret Contract Documents, analyze Contractor’s 
Bids, review Contractor’s suggested alternates, review all Contractor’s submittals, approve billings, 
review technical details and construction procedure, perform work progress reviews, and review and 

test completed work for compliance with Contract Documents prior to acceptance of work by Owner. 

B. Field Review Scheduling: Schedule progress and final work reviews with consultant. Reply promptly, 

in writing, to corrective work indicated on Consultant’s progress and/or final review reports, 
indicating status and schedule for completion. Consultant anticipates scheduled site review 

appointments will be met. 

1.3. CONTRACT 

A. Contract includes all engineering, labor, tools, and material required to complete the work in every 

respect. Contractor is cautioned to familiarize itself with existing site conditions and to include all 

incidental work that might occur or be required during the work. After Contract has been awarded, 

verbally or in writing, no extra charges will be allowed for any labor or material necessary to 

complete required work whether exactly described in these specifications. 

B. Any discrepancies or ambiguities found in Contract Documents or drawings shall be reported to the 

Consultant prior to Contractor’s Bid submittal. 

1.4. MEASUREMENTS AND DRAWINGS 

A. Drawings or measurements included with Contract Documents are for convenience of Contractor. 

Complete responsibility for detailed dimensions lies with Contractor. Contractor shall verify all 

dimensions with the actual on-site conditions. Where work of Contractor is to be coordinated with 

another trade, Contractor’s shop drawings shall show actual dimensions and method of joining work 
of those trades. 

1.5. CODES AND ORDINANCES 

A. All work covered by these Contract Documents is to be done in full accord with national code, state 

and local codes, ordinances, and elevator safety orders in effect at time elevator alteration permit 

issuance. All requirements of local Building Department and Fire Department/Fire Code AHJ are to be 

fulfilled by Contractor and its SubContractors. Also see Section 01 04 00. 

1.6. CONTRACTOR’S INSURANCE    

A. Contractor shall take out and maintain during the life of this Contract Worker’s Compensation 
Insurance with statutory limits set by the State of Louisiana laws for protection of its employees. 

B. Contractor shall carry a comprehensive general liability policy including completed operations blanket 

contractual broad form property damage, and Owner’s and Contractor’s protective liability in a 
casualty or liability insurance company acceptable to Owner. Insurance policy shall fully protect 

Contractor, its SubContractors, Owner, and Consultant from all loss and liability. Refer to Owner 

Terms and Conditions provided. 
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C. Prior to commencing work, Contractor shall secure required insurance, at its sole cost, and submit 

certificate of confirmation naming indemnified parties as additional insured. Said policies, including 

an endorsement which states that such insurance will not be cancelled or materially changed unless 

Owner is given thirty-day notice, in writing, of the intention of said insurer to cancel or change any 

such policy. In the event Property is owned by a joint venture or other multi-party entity, all joint 

venture partners, or parties with an equity interest in the ownership shall be named as additional 

insureds. Contractor’s insurance shall be primary to any applicable loss. With Owner’s prior approval, 
an Owners & Contractors Protective Liability (OCPL) Policy may be substituted for commercial general 

liability coverage. Please refer to the attached appendix that states the project specific insurance 

requirements. 

D. Contractor shall file with Owner a certificate of insurance from its insurance company, stating that 

such insurance is being carried and that Owner will be notified at least ten days prior to any 

cancellation of said insurance. 

1.7. OWNER INSURANCE 

A. Owner’s insurance policy covers work and equipment in place in building and approved and accepted 
by Consultant and Owner. All material and equipment stored on site and not actually installed is not 

included in Owner’s policy and such material and equipment shall be covered under Contractor’s 
Property Damage Insurance. 

1.8. TAXES, OLD AGE PENSIONS AND UNEMPLOYMENT INSURANCE 

A. Contractor’s Bids for required work, materials and equipment shall include all local, state, and federal 

occupational and sales taxes, luxury taxes, excise taxes, federal and state old age pensions, 

unemployment insurance contributions, and any other similar taxes and contributions in effect at 

time of award of Contract. 

1.9. LABOR LAWS 

A. Contractor and its SubContractors performing work under this Contract shall comply with applicable 

provisions of all federal, state, and local labor laws. 

1.10. PATENTS 

A. Contractor shall save and hold harmless Owner and its officers, agents, servants, employees, and 

Consultant from liability of any nature or kind on account of any patented or unpatented invention, 

process, article, or appliance manufactured or used in performance of Contract, including its use by 

Owner including all cost and expenses for defending any suits unless otherwise specifically stipulated 

in Contract Documents. 

B. Licenses which may be required for completion of required work are to be obtained and paid for by 

the Contractor. 

1.11. ASSIGNMENTS 

A. Neither party to this Contract shall assign Contract or sublet it as a whole without written consent of 

other party, nor shall Contractor assign any payment due him or to become due to him hereunder 

without previous written consent of Owner. 

1.12. ADVERTISING 

A. Advertising privileges will be retained by Owner. It is the duty of Contractor to keep premises free 

from posters, signs, decorations, etc., unless specifically approved by Owner. 
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1.13. PROTECTION OF WORK AND PROPERTY 

A. Contractor shall continuously maintain adequate protection of all its work from damage and shall 

protect Owner property from injury or loss arising out of this Contract. Contractor shall make good 

any such damages, injury, or loss, except such as may be directly caused by agents, subContractors, 

or employees of the Owner. Contractor shall provide all barricades required to protect open 

hoistways or shafts per OSHA regulations. Design of barricades in public areas shall be approved by 

Owner prior to fabrication and installation. 

B. If Contract includes work which would be disruptive during normal business operations, or would be 

dangerous to building occupants, said work shall be performed during hours as building management 

dictates. Examples of such work include, without limitation, saw cutting of concrete, jack hammering, 

welding, metal cutting, pouring concrete, erecting steel, or hoisting equipment over occupied 

portions of the building, or performing tests requiring all elevators in a group. Contractor shall 

perform such work during off-hours and shall include all costs in its Bid. 

C. Contractor shall install a suitable protective covering on all finished floors whether marble, wood, 

carpet or other, in areas where work is being performed. No material handling equipment shall be 

permitted on or over finished floors unless said floors have been protected in a manner approved by 

building management. 

D. Portable fire extinguishers shall be provided throughout Contractor’s area of work and shall be placed 
so as to be accessible at all times. Extinguishers shall be multi-purpose dry chemical type, provided on 

a basis of one 2A-20BC rated unit for each 3,000 square feet of floor area. Extinguishers will remain 

property of Contractor. 

E. Contractor shall at all times maintain work areas, so all portions are accessible to fire department 

personnel and apparatus. Fire hydrants and fire department connections to building sprinkler 

systems must be kept free from obstruction at all times.  

Contractor shall strictly supervise any welding, metal cutting or other operations employing open 

flame work. All welding and cutting equipment shall be safely arranged and all combustibles in 

vicinity of any work being performed shall either be removed or protected by a noncombustible 

cover. Welding or cutting shall be attended by an assistant or fire watchman who is equipped with at 

least one 2A-20BC rated multi-purpose dry chemical fire extinguisher. Fire watchman will maintain 

strict surveillance during entire welding or cutting operation and extinguish flying sparks or burning 

slag. After welding or cutting operation fire watchman shall thoroughly search entire area for 

remnants of smoldering materials before he is released from his duty. Any welding or other operation 

employing open flame in any portion of building shall be scheduled with and receive approval of 

Owner. Hot work permits shall be scheduled and approved with Owner. 

F. Contractor shall keep noise level generated by their work below sixty (60) dBA level during normal 

building hours. When it is necessary to produce noise above this level, Contractor shall advise 

building management of such needs and times will be scheduled as directed. The Contractor shall 

anticipate, and schedule excessive noise generating procedures and include allowance for same in its 

Bid and schedule.  
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1.14. ACCIDENT REPORTS 

A. In the event of accidents of any kind, Contractor shall furnish Owner with copies of all accident 

reports. Reports shall be sent without delay and at same time that they are forwarded to any other 

parties. 

1.15. STORAGE OF MATERIALS 

A. Contractor shall confine storage of materials on job site to limits approved by Owner and shall not 

unnecessarily encumber premises or overload any portion of building with materials to a greater 

extent than structure design load. 

1.16. REMOVAL OF EQUIPMENT AND RUBBISH 

A. Contractor shall remove and properly dispose of all rubbish as fast as it accumulates including all 

existing parts and components not retained, keeping building and premises clean during progress of 

work and leave premises at completion in a condition acceptable to the Owner. Store parts and 

components identified by consultant as useful for maintenance of units not being modernized as 

directed by Owner. All other parts and components, including any hydraulic oil or other lubricants not 

retained shall become property of Contractor.  

1.17. REMOVAL OF USED HYDRAULIC OIL AND SPOILS 

A. Contractor shall provide all storage, transport, and disposal of all used hydraulic oil and jack hole 

clean out spoils and debris removed from an existing jack hole at no extra cost to the Owner. 

1.18. MATERIALS AND WORKMANSHIP 

A. All materials and equipment furnished shall be new and best quality. Installation shall be accurate, 

workmanlike, and subject to approval of Owner and Consultant. All materials and equipment 

provided shall conform to regulations of enforcement bodies having jurisdiction. Contractor shall 

furnish material samples for approval. 

1.19. SUPERVISION 

A. Contractor shall assign a competent Project Manager, superintendent, and on-site foreman for 

project satisfactory to Owner and Consultant. Such persons shall represent Contractor and all 

instructions given to them shall be binding as if given to Contractor. 

1.20. ROUTINE BUSINESS 

A. After award of Contract, all business relating to required work shall be transacted through consultant, 

unless otherwise directed. 

1.21. CHANGES AND EXTRA WORK  

A. Owner may at any time make changes to Contract Documents, plans and drawings, omit work, or 

require additional work by Contractor. For such additional work performed hereunder, Owner shall 

pay Contractor on the basis of a mutually agreed lump sum. See Article  1.24 for method of 

computing lump sum cost of additional work. Contractor shall make no additions, changes, 

alterations, or omissions, or perform extra work, without receipt of written authorization of Owner. 

1.22. PAYMENTS 

A. Unless otherwise agreed, Contractor shall submit monthly applications for payment together with 

necessary data, information, waivers, and affidavits to consultant. Consultant shall review data for 

accuracy and forward such applications to Owner for payment. Information shall be submitted with 

payment request and work progress forms. 
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B. Applications for payments are to cover 90% of the value of labor performed and material installed 

and delivered during the preceding month, or materials delivered to Contractor’s storage facility. 

C. Balance (retention) shall be paid by Owner upon final acceptance of entire work by Consultant and 

Owner and after performance guarantees have been satisfactorily demonstrated. See Section 

017000. 

1.23. PAYMENT WITHHELD 

A. Owner and/or Consultant may withhold approval of payment on any Contractor request to such 

extent as may be necessary to protect Owner from loss on account of: 

1. Believed negligence on part of Contractor to execute the work properly or fail to perform any 

provision of Contract. Owner, after 15 days’ written notice to Contractor, may without prejudice 

to any other remedy he may have, make good such deficiencies, and may deduct its cost from the 

overall Contract sum. 

2. Claims filed or reasonable evidence indicating probable filing of claims by other Contractors or 

SubContractors. 

3. Failure of Contractor to make proper payments to its material suppliers or SubContractors for 

material and labor. 

4. A reasonable doubt that required work can be completed by Contractor for balance then unpaid 

or in Contract time frame. 

5. Contractor’s damage to building or another Contractor. 

B. When the above grounds are removed, payment shall be made in full, less retention. 

1.24. LIENS AND AFFIDAVITS 

A. Neither final payment nor any part of billing retention shall become due until Contractor shall deliver 

to Owner a complete release of all liens arising out of this Contract or receipts marked paid in full in 

lieu thereof. In addition, Contractor shall furnish an affidavit to Owner that, so far as he has 

knowledge or information, releases, or receipts include all labor and materials for which a lien could 

be filed. If any lien remains unsatisfied after all payments are made by Owner, Contractor shall refund 

to Owner all monies the latter may be compelled to pay in discharging such a lien, including all costs 

and reasonable attorney’s fees. 

1.25. CLAIMS FOR EXTRA COST   

A. Contractor claims for extra cost due to additions or changes to required work shall be submitted to 

consultant in writing within a reasonable time after such additions or changes identified or are 

requested and, in any event, before proceeding with required work. No such claim shall be valid 

unless so made. Contractor’s self-performed labor charges shall be based on the applicable straight 

time rates stated in Section 00 31 00 Item 1.1.C. “A premium for overtime labor requested by Owner 

can be charged by Contractor based on the applicable premium multiplier (.5, .7, 1.0) times the 

applicable straight time labor rate stated in Section 00 31 00.  Materials and subcontracted labor 

maximum charge for additions/changes to work shall be Contractor cost +10% for overhead and 
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profit. Contractor’s cost shall be verifiable from actual supplier invoices, purchase orders, time 
tickets, etc. 

1.26. DELAYS AND EXTENSION OF TIME 

A. If Contractor progress is delayed due to acts of Owner or Consultant, acts of other Contractors, fire, 

floods, strikes or other casualties beyond the control or without fault or negligence of Contractor, 

time for completion of the work shall be extended for a period determined by consultant to be 

equivalent to time of such delay. Contractor must notify Consultant, in writing, of such delay within 

48 hours after delay commences, or no extension of time will be granted. Extension of time without 

written request within said period on one or more occasions shall not be deemed a waiver of 

provisions of this article.  

1.27. PERMITS 

A. Contractor shall obtain and pay for or cause its SubContractor to obtain and pay for all permits 

required to complete required work. In addition, Contractor shall arrange, schedule, and pay for or 

cause its SubContractors to arrange, schedule and pay for all required final inspections by state, local 

or independent certified inspecting authorities necessary for issuance of all required Owner 

utilization permits in regard to completed work. 

PART 2 - SPECIAL CONDITIONS 

2.1. PROGRESS OF WORK 

A. Upon award, verbally or in writing, Contractor shall reconfirm in writing, starting and completion 

schedule including equipment delivery dates based upon the information submitted on its Bid form, 

section 00 31 00. 

B. Contractor shall submit in writing monthly reports with payment request, including current 

equipment delivery dates and anticipated completion dates for individual units and groups of units. 

END OF SECTION  
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SECTION 00 85 00 – LIST OF DRAWINGS 

PART 1 - GENERAL 
 

1.1. THERE ARE NO DRAWINGS PROVIDED WITH THIS PROJECT. 

 

END OF SECTION  
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SECTION 01 01 00 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1. WORK COVERED BY CONTRACT DOCUMENTS 

A. Modernization of one (1) elevators referenced in Section 00 02 00 above, including, but not limited 

to, the following new systems and components: 

1. Hydraulic Power Unit 

2. Operational Control. 

3. Door Operating Equipment. 

4. Signal Fixtures. 

5. Car Interior Finishes . 

B. Provide all labor, engineering, tools, transportation, services, supervision, materials, and equipment 

necessary for and incidental to satisfactory completion of required work as indicated in Contract 

Documents. 

C. Provide all required staging, hoisting and movement of new equipment, reused equipment, or 

removal of existing equipment. 

D. Warranty maintenance service. 

E. Applicable conditions of Owner’s General, Special, and Supplemental Conditions. 

F. Prime contracts are defined below, and each is recognized to be a major part of required work to be 

performed concurrently in close coordination with work of other Contractors. 

1. This Contract: Elevator Modernization including associated work included in Section 01 90 00. 

G. Scope of Contract includes, but is not limited to, the following: 

1. Coordination, scheduling, and management of work of component suppliers and subContractors. 

2. Furnish and install equipment as specified, utilizing existing and/or modified hoistways and 

machine rooms. 

3. Specific item of required work which cannot be determined to be included in another contract is 

thereby determined to be included in prime contract. 

4. Removal and disposal of any used hydraulic oil or other contaminated lubricants.  Comply with all 

applicable Federal and Local Government requirements for disposal and documentation. 

1.2. PRIME CONTRACTOR’S DUTIES 

A. Prime Contractor’s duties include the following: 

1. Provide and pay for labor, materials and equipment, tools, construction equipment and 

machinery, and other facilities and services necessary for proper execution and completion of 

required work. 

2. Pay for legally required sales, consumer, and state remodel taxes. 

3. Secure and pay for required permits, fees, and licenses necessary for proper execution and 

completion of required work, as applicable at time of Bid due date. 
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4. Give required notices. 

5. Comply with codes, ordinances, rules, regulations, orders, and other legal requirements of public 

authorities applicable to performance of required work. 

6. Promptly submit written notice to consultant of observed variance of Contract Documents from 

legal requirements. 

7. Enforce strict discipline and good order among employees. Do not employ persons unskilled in 

assigned task. 

1.3. WORK SEQUENCE 

A. Construct work in stages 

1. See Exhibit A Project Schedule. 

1.4. WORKING HOURS 

A. Unless otherwise stated below or elsewhere in the Contract Documents, Contractor shall have access 

to the building for work activities during the following regular building operating hours: 

1. Monday-Friday 6:00 AM to 5:00PM 

B. Contractor shall perform all work that has the potential to result in any of the following conditions 

outside of regular building operating hours at no additional cost to the Owner: 

1. Interruptions or changes in normal group automatic operation. 

2. Activation of Firefighter’s Emergency Operation Phase I. 

3. Activation of Standby Power Operation. 

4. Noise levels more than sixty (60)  

5. Transport of large equipment through public or tenant spaces. 

1.5. CONTRACTOR USE OF PREMISES 

A. Confine operations at site to areas permitted by law, ordinances, permits, Contract Documents, and 

Owner’s specific instructions. 

B. Do not unreasonably encumber site with materials or equipment. Staging area will be located as 

directed by Owner. 

C. Do not load structure with weight that will endanger structure. Coordinate with Owner. 

D. Assume full responsibility for protection and safekeeping of tools and products stored on or off 

premises. 

E. Move stored products which interfere with operations of building or the operations of other trades. 

F. Obtain and pay for use of additional storage or work areas needed for operations. 

1.6. CONCURRENT MODERNIZATION WORK AND BUILDING OPERATION 

A. This project is a major elevator modernization in an existing building which is open for public business 

and will continue to operate throughout all phases of required work. It is essential that Contractor 

give special attention and priority to all matters concerning project safety, protection from dust and 

loose materials, reduction of noise level, protection from water and air infiltration into building, and 
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maintenance of neat, sightly conditions in and around work areas inside and outside of building. 

Packaging, scrap materials, and demolition debris shall be promptly removed from building and site 

on a daily basis. 

B. At all times Contractor shall provide clearly visible warning and directions signs, full height barricades         

and hazard-free walking surfaces throughout public area. At all times give special attention to 

building entrances, exits, and proper safe exiting through work areas as required by law. 

1. Barricade design must be approved by client prior to start of modernization work. 

2. Standard folding maintenance barricades are not acceptable. 

C. Contractor shall consult Owner and other Contractors to establish and maintain safe temporary 

routes, including, but not limited to proper barricades, walking surfaces, lighting, fire protection, 

exiting, warning, and directional signs, and general protection of persons from all hazards in 

accordance with OSHA Standards due wholly or partially to its operations. 

END OF SECTION 
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SECTION 01 03 00 – ALTERNATES AND ALLOWANCES 

PART 1 - GENERAL 

1.1. ALLOWANCES 

A. Elevator Cab Allowances: Include the following allowance amounts in Contractor’s Base Bid to cover 

labor and materials (up to the allowance amounts) for the following finished passenger elevators 

under the elevator car allowance specified herein. Allowance includes furnishing and installing the 

following: 

1. Car wall finishes including trim. 

2. Car floor finishes including subfloor and fastening. 

3. Car ceiling finishes including lighting, wiring, and coordination of battery-operated emergency 

lighting. 

4. Handrails. 

B. Allowances:  

 

ELEVATOR GROUP AND UNIT 

IDENTIFICATION 

QTY OF 

UNITS 

CAB INTERIOR 

ALLOWANCE 

PER UNIT 

Passenger Elevator #1 1 $30,000 

  $ 

  $ 

  $ 

  $ 

 

END OF SECTION 
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SECTION 01 04 00 – PROJECT PROCEDURES 

PART 1 - GENERAL 

1.1. APPLICABLE CODES 

A. Compliance with Regulatory Agencies: Comply with most stringent applicable provisions of following 

Codes, laws, and/or Authorities, including revisions and changes in effect including those referenced 

herein. 

1.2. STAGING AREA 

A. An equipment staging area will be available for use by Contractor. Contractor shall restrict usage to 

designated areas and shall notify Owner/Property Management prior to storing of any large 

equipment which will impose heavy concentrated loading on floor area. Do not store such equipment 

until approval is received. 

1.3. WORK PHASE 

A. See Section 00 31 00, Bid Form. 

1.4. OCCUPANCY AND WORK BY OTHERS 

A. Contractor expressly affirms Owner’s rights to let other contracts and employ other Contractors in 

connection with required work. Contractor will afford other Contractors and their workmen 

reasonable opportunity for introduction and storage of materials and equipment, for execution of 

their work, and will properly connect and coordinate its work with theirs. Contractor will also 

incorporate comparable provisions in all its subcontracts. 

B. Contractor declares that other Contractors employed by Owner on basis of separate contracts may 

proceed at such times as necessary to install items of work required by Owner. 

C. Contractor declares that it will cooperate with other Contractors employed by Owner and, in addition 

to other coordination and expediting efforts, will coordinate their work by written notices regarding 

necessity of such work to be done on or before certain dates. 

D. Contractor declares that it is responsible for reviewing stamped and signed approval of all shop 

drawings for required work. 

E. Contractor hereby declares that content of foregoing paragraphs and influence they may have on 

project: 

1. Shall not cause a change in stipulated Contract Sum. 

2. Shall not cause a change in Construction Time Schedule. 

END OF SECTION 
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SECTION 01 30 00 – SUBMITTALS 

PART 1 - GENERAL 

1.1. ACTION SUBMITTALS 

A. Within thirty (30) calendar days after award of contract and before beginning equipment fabrication 

submit field verified existing installation information for review. 

B. Existing Hydraulic Car Information: 

1. Existing Total Car Weight: 

a) Documented on crosshead data tag, all cars. 

b) Field Verified: weigh single cars and one car per group of each identical duty type. 

2. Estimated Gross Load on Jack 

C. Existing Power Confirmation Information: Field verified existing conditions at each <>elevator and 

escalator main disconnect: 

1. Actual maximum available voltage and current. 

2. Verify true earth ground value. 

D. Hydraulic Elevator Information: Within thirty (30) calendar days after award of contract and before 

beginning equipment fabrication submit planned modernization design information, shop drawings, 

and required material samples for review. Allow thirty (30) calendar days for response to initial 

submittal. 

1. Provide equipment lists, reactions, and design information including:  

a) Car:  

1) Total car weight to be included on new crosshead data tag. 

2) Written confirmation that designed modernization total combined weight of car and 

rated load: 

I. Does not vary by more than 5% from that of the original installation. 

b) Verify buffer capacity via data tags or manufacturer submittals. 

c) Power Confirmation Information: Design for existing conditions. 

1) Motor horsepower and code letter designation. 

2) Motor starter starting current, full load running current, and demand factor. 

3) Engineered power consumption based on hydraulic elevator with 80 upstarts per hour 

full load.  

4) Written confirmation that existing electrical provisions are adequate for post 

modernization installation equipment requirements. 

d) Written confirmation that total planned modernization reactions on building structure do not 
exceed originally designed reactions by more than 5%. If installation has been altered 
previously and original car top data tag is missing, confirm that new reactions will not exceed 
existing reactions. Reaction calculations shall include: 
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1) Gross load on Jack 

2) Car Capacity 

e) Product Data, Including: 

1) Capacities, sizes, performances, operation, control, signal systems operations, safety 

features, finishes, and similar information. 

2) Hydraulic working pressures. 

3) Product data for car enclosures and hoistway entrances. 

4) Product data for signal fixtures, lights, graphics, tactile marking plates, and details of 

mounting. 

5) Two-way conversation devices. 

6) Post-modernization machine room heat emissions in BTU. 

E. Elevator Shop Drawings:  

1. Fully Dimensioned Fixture Drawings: 

a) Car operating panels 

b) Car floor indicators. 

c) Hall stations. 

d) Position indicators. 

e) Hall lanterns. 

f) Access key switch. 

F. Written Maintenance Control Program (MCP) specifically designed for the equipment included under 

this contract. 

1. Include any unique or product specific procedures or methods required to inspect or test the 

equipment. 

2. Identify weekly, bi-weekly, monthly, quarterly, and annual maintenance procedures, including 

statutory and other equipment test requirements. 

G. Submittal review shall not be construed as an indication that submittal is correct or suitable or that 

the work represented by submittal complies with the Contract Documents. Compliance with Contract 

Documents, Code requirements, dimensions, fit, and interface with other work is Contractor’s 
responsibility. 

H. Acknowledge and/or respond to review comments within fourteen calendar days of return. 

1. Promptly incorporate required changes due to inaccurate data or incomplete definition so that 

delivery and installation schedules are not affected. 

2. Identify and cloud drawing revisions including Contractor elective revisions on each re-submittal. 
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I. Contractor’s revision response time is not justification for equipment delivery or installation delay. 

1.2. FINAL CONTRACT DOCUMENTS 

A. See Section 01 70 00, Project Closeout. 

END OF SECTION 
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SECTION 01 60 00 – MATERIAL AND HANDLING 

PART 1 - GENERAL 

1.1. SITE CONDITION INSPECTION 

A. Prior to beginning installation of equipment, examine hoistway and machine room areas. Verify no 

irregularities exist which affect execution of work specified. 

B. Do not proceed with installation until work in place conforms to project requirements. 

1.2. PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. General: 

1. The protection of all equipment and exposed finishes shall be the responsibility of the Contractor 

during delivery, handling, and installation until completion of project. 

2. The Elevator Contractor shall replace damaged materials with new at no additional cost for 

material and labor to Owner. 

B. Delivery and Storage: 

1. Manufacturers’ original packing must adequately protect materials during delivery. 

2. Deliver materials to the site ready for use in the accepted manufacturer’s original and unopened 
containers and packaging, bearing labels as to type of material, brand name, and manufacturer’s 
name. Delivered materials shall be identical to accepted samples. 

3. Store materials in original protective packaging under cover in a dry and clean location off the 

ground. Remove delivered materials that are damaged or otherwise not suitable for installation 

from the job site and replace with acceptable materials. 

4. It is the responsibility of the Elevator Contractor to properly store and protect all materials in 

space provided or designated by the Owner against damage, stains, scratches, corrosion, weather, 

construction debris, and environmental conditions. 

1.3. INSTALLATION REQUIREMENTS 

A. Install all equipment in accordance with Manufacturer’s instructions, referenced codes, 
specifications, and approved submittals. 

B. Install machine room equipment with clearances in accordance with referenced codes and 

specification. 

C. Install all equipment so it may be easily removed for maintenance and repair. 

D. Install all equipment for ease of maintenance. 

E. Install all equipment to afford maximum accessibility, safety, and continuity of operation. 

F. Remove oil, grease, scale, and other foreign matter from the following equipment and apply one coat 

of field-applied machinery enamel: 

1. All exposed equipment and metal work installed as part of this work which does not have 

architectural finish. 

2. Machine room equipment. 
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3. Pit equipment. 

4. Neatly touch up damaged factory-painted surfaces with original paint color. 

5. Protect machine-finish surfaces against corrosion. 

1.4. MANUFACTURER’S NAMEPLATES 

A. Manufacturer’s name plates and other identifying markings shall not be affixed on surfaces exposed 
to public view. This requirement does not apply to Underwriter’s Laboratories and code required 
labels. 

B. Each major component of mechanical and electrical equipment shall have identification plate with 

the Manufacturer’s name, address, model number rating, and any other information required by 
governing codes. 

1.5. COLORS OF FACTORY-FINISHED EQUIPMENT 

A. All colors will be selected from the Manufacturer’s standard range unless custom colors are specified 
herein. 

B. Submit samples of all standard colors available and/or specified custom colors for review and 

approval. See Section 01 30 00, Submittals. 

C. Submit samples of all specified architectural metals specified for review and approval. See Section 01 

30 00, Submittals. 

1.6. MATERIALS AND FINISHES 

A. Steel: 

1. Sheet Steel (Furniture Steel for Exposed Work): Stretcher-leveled, cold-rolled, commercial quality 

carbon steel, complying with ASTM A366, matte finish. 

2. Sheet Steel (for Unexposed Work): Hot-rolled, commercial quality carbon steel, pickled and oiled, 

complying with ASTM A568/A568M-03. 

3. Structural Steel Shapes and Plates: ASTM A36. 

B. Stainless Steel: Type 302 complying with ASTM A240, with standard tempers and hardness required 

for fabrication, strength, and durability. Apply mechanical finish on fabricated work in the locations 

shown or specified, Federal Standard and NAAMM nomenclature, with texture and reflectivity 

required to match Architect’s sample. Protect with adhesive paper covering. 

1. No. 4 Satin: Directional polish finish. Graining directions as shown or, if not shown, in vertical 

dimension. 

2. Textured: Windor pattern as manufactured by Rigidized Metals or Windor pattern as 

manufactured by Rimex Metals or approved equal with .050" mean pattern depth with bright 

directional polish (satin finish). 

C. Aluminum: Extrusions per ASTM B221; sheet and plate per ASTM B209. 

D. Plastic Laminate: ASTM E84 Class A and NEMA LD3.1, Fire-Rated Grade (GP-50), Type 7, 0.050" ±.005" 

thick, color and texture as follows: 

1. Exposed Surfaces: Color and texture selected by Architect. 

2. Concealed Surfaces: Contractor’s standard color and finish. 
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E. Fire-Retardant Treated Particle Board Panels: Minimum 3/4" thick backup for natural finished wood 

and plastic laminate veneered panels, edged and faced as shown, provided with suitable anti-warp 

backing; meet ASTM E84 Class “I” rating with a flame-spread rating of 25 or less, registered with Local 

Authorities for elevator finish materials. 

F. Natural Finish Wood Veneer: Standard thickness, 1/40" thoroughly dried conforming to ASME/HPMA 

HP-1983, Premium Grade. Place veneer, tapeless spliced with grain running in direction shown, belt 

and polish sanded, book matched. Species and finish designated and approved by Architect. 

G. Paint: Clean exposed metal parts and assemblies of oil, grease, scale, and other foreign matter and 

factory paint one shop coat of standard rust-resistant primer. After erection, provide one finish coat 

of industrial enamel paint. Galvanized metal need not be painted. 

H. Prime Finish: Clean all metal surfaces receiving a baked enamel paint finish of oil, grease, and scale. 

Apply one coat of rust-resistant primer followed by a filler coat over uneven surface. Sand smooth 

and apply final coat of primer. 

I. Baked Enamel Finish: Prime finish per above. Unless specified “prime finish” only, apply and bake 
three additional coats of enamel in the selected solid color. 

J. Refinishing of natural metals: Remove existing protective finish. Buff as necessary to remove 

scratches. Regrain or finish as specified and protect as indicated for particular metal type. 

K. Entrance Support Equipment within Hoistway: Include strut angles, headers, sill support angles, 

fascia, hanger covers, etc.  

1. Clean and check for corrosive activity. Notify Consultant if severely corroded components are 

observed. 

2. Tighten all fastenings.  

END OF SECTION 

 



LERCH BATES INC. FINAL CONTRACT COMPLIANCE REVIEW 

BUILDING FLOW GROUP SECTION 01 70 00 

Gretna City Hall – Gretna, LA 8/14/2026 

LB Project No. 0100060764 Page 31 

© Copyright 2026 Lerch Bates Inc.   

 

SECTION 01 70 00 – FINAL CONTRACT COMPLIANCE REVIEW 

PART 1 - GENERAL 

1.1. FINAL CLEANING 

A. See Section 00 80 00, Supplemental Conditions, for contractual requirements governing site cleaning. 

As a minimum: 

1. Elevator hoistways and all equipment therein shall be cleaned and left free of rust, filings, welding 

slag, rubbish, loose plaster, mortar drippings, extraneous construction materials, dirt, and dust, 

including walls, building beams, sill ledges, and hoistway divider beams.  

2. Care shall be to not to mark, soil, or otherwise deface existing or new surfaces. Clean and restore 

such surfaces to their original condition. 

3. Clean down surfaces and areas which require final painting and finishing work. Cleaning includes 

removal of rubbish, broom cleaning of floors, removal of any loose plaster or mortar, dust, and 

other extraneous materials from finish surfaces, and surfaces which will remain visible after the 

work is complete. 

CONSULTANT’S FINAL OBSERVATION AND REVIEW REQUIREMENT 

B. Review procedure shall apply for individual elevators, portions of groups of elevators, and completed 

groups of elevators accepted on an interim basis, or elevators and groups of elevators completed, 

accepted, and placed in operation. 

C. Contractor shall perform review and evaluation of all aspects of its work prior to requesting 

Consultant’s final review. Work shall be considered ready for Consultant’s final contract compliance 
review when all Contractor’s tests are complete, all deficiencies noted by the AHJ have been rectified, 
and all elements of work or a designated portion thereof are in place and elevator, or group of 

elevators are deemed ready for service as intended.  

D. Contractor shall perform review and evaluation of all aspects of its work prior to requesting 

consultant’s review. 

E. Furnish labor, materials, and equipment necessary for Consultant’s review. Notify Consultant five 
working days in advance when ready for final review of elevator or group of elevators. 

F. Consultant’s written list of observed deficiencies of materials, equipment, and operating systems will 
be submitted to Contractor for corrective action. Consultant’s review shall include as a minimum: 

1. Workmanship and equipment compliance with Contract Documents. 

2. Elevator performance compliance with Contact Documents:  

a) Contract speed. 

b) Capacity. 

c) Floor to floor times. 

d) Starting, accelerating, running. 

e) Decelerating, stopping accuracy. 

f) Door operation and closing force. 

g) Equipment noise levels. 
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h) Signal fixture utility. 

i) Overall ride quality. 

j) Performance of door control devices. 

k) Operation of emergency two-way communication device. 

l) Operations of firefighters' service. 

G. Performance Guarantee: Should Consultant’s review identify defects, poor workmanship, variance, or 
noncompliance with requirements of specified codes and/or ordinances, or variance or 

noncompliance with the requirements of Contract Documents, Contractor shall complete corrective 

work in an expedient manner to satisfaction of Owner and Consultant at no cost as follows: 

1. Replace equipment which does not meet code or Contract Document requirements. 

2. Perform work and furnish labor, materials, and equipment necessary to meet specified operation 

and performance. 

3. Perform retesting required by governing code authority, Owner, and Consultant. 

H. A follow-up final contract compliance review shall be performed by consultant after notification by 

Contractor that all deficiencies have been corrected. Provide Consultant with copies of the initial 

deficiency report marked to indicate items which Contractor considers complete. 

1.2. MANUFACTURER’S WARRANTY 

A. Manufacturer agrees to repair, restore, or replace elevator equipment that fails due to defective 

materials or poor workmanship within specified warranty period. 

B. Warranty Period: twelve (12) months from date of Substantial Completion: 

C. The Elevator Contractor guarantees that the materials and workmanship of the apparatus installed by 

them and any subContractor, under this contract, is first class in every respect and that they will 

make good on any defects not due to ordinary wear and tear or improper use, which may develop 

within one year from the date of final acceptance of all equipment. 

D. Manufacturer’s warranty to repair or replace defective products or their components in the event of 
defects within a specified period. 

E. Neither the final payment nor any provisions of the contract documents relieve the Elevator 

Contractor of any obligation provided by law. They shall remedy any defects and pay all expenses for 

any damage to other work. 

F. The warranty as outlined above for all devices starts from the date of final acceptance of each device, 

by the Consultant and the Owner, of all work specified and intended under these contract 

documents. 

1.3. OWNER’S INFORMATION 

A. Provide electronic copies (flash drive or Consultant-approved equivalent) of written information 

necessary for proper maintenance and adjustment of equipment within 30 days following final 

acceptance. Final retention will be withheld until data is received by Owner and reviewed by 

consultant. Include the following as minimums: 

1. Straight-line wiring diagrams of “as-installed” elevator circuits with index of location and function 
of components. Provide one set reproducible master. Mount one set wiring diagrams on panels, 
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racked, or similarly protected, in elevator machine room. Provide remaining set rolled and in a 

protective drawing tube. Maintain all drawing sets with addition of all subsequent changes. These 

diagrams are Owner’s property. 

2. Written Maintenance Control Program (MCP) specifically designed for the equipment included 

under this contract. Include any unique or product-specific procedures or methods required to 

inspect or test the equipment. In addition, identify weekly, bi-weekly, monthly, quarterly, and 

annual maintenance procedures, including statutory and other required equipment tests. 

3. Lubrication instructions, including recommended grade of lubricants. 

4. Parts catalogs for all replaceable parts, including ordering forms and instructions. 

5. Instructions explaining all operating features, including all apparatus in the car and lobby control 

panels. 

6. Maintenance Control Program documentation for all equipment. 

B. Provide Owner with the following: 

1. Any interface cards required for equipment maintenance, code mandated testing, and 

troubleshooting. 

2. Four sets of keys for all switches and control features properly tagged and marked. 

3. Diagnostic equipment complete with access codes, adjusters’ manuals, and set-up manuals for 

adjustment, diagnosis, and troubleshooting of elevator system, and performance of routine safety 

tests. 

C. Preventive Maintenance Contract: 

1. Utilize contract form herein provided, Lerch Bates Maintenance Specification, Section 14 32 50. 

D. Acceptance of such records by Owner/Consultant shall not be a waiver of any Contractor deviation 

from Contract Documents or shop drawings or in any way relieve Contractor from his responsibility to 

perform work in accordance with Contract Documents. 

END OF SECTION 

 



LERCH BATES INC. MAINTENANCE 

BUILDING FLOW GROUP SECTION 01 80 00 

Gretna City Hall – Gretna, LA 8/14/2026 

LB Project No. 0100060764 Page 34 

© Copyright 2026 Lerch Bates Inc.   

 

SECTION 01 80 00 – MAINTENANCE 

PART 1 - GENERAL 

1.1. INTERIM MAINTENANCE 

A. Furnish preventive maintenance service on elevators described herein for a period from mobilization, 

verbal or written, until each unit is removed from building service for modernization. In addition, 

furnish interim preventive maintenance on completed units until the modernization of each group of 

elevators is complete and one-year warranty maintenance, defined in Item 1.2 below, is commenced. 

Cost of interim maintenance shall not be included as part of modernization Bid. Indicate costs on a 

per-unit basis for interim maintenance as requested on Bid form, Section 00 31 00. Costs for interim 

maintenance shall be paid by Owner separately and monthly based upon the number of units in 

service. Perform interim maintenance based upon terms and conditions of Lerch Bates Maintenance 

Specification, Section 14 32 50. 

B. Use competent personnel, acceptable to Owner, employed and supervised by the Contractor. 

1.2. WARRANTY MAINTENANCE 

A. Provide preventive maintenance and 24-hour emergency callback service for one year commencing 

on date of final acceptance of all modernized elevators by Owner. Warranty maintenance should 

expire for concurrently for all elevators. Systematically examine, adjust, clean, and lubricate all 

equipment. Repair or replace defective parts using parts produced by the Contractor of installed 

equipment. Maintain elevator machine room, hoistway, and pit in clean condition. 

B. Use competent personnel, acceptable to the Owner, supervised and employed by Contractor. 

C. Owner retains the option to delete cost of warranty maintenance from modernization equipment 

contract and remit twelve equal installments directly to Contractor during period in which 

maintenance is being performed. 

D. Warranty maintenance to be performed per the terms of Lerch Bates Maintenance Specification 

Section 14 32 50. 

1.3. CONTRACT PREVENTIVE MAINTENANCE 

A. Quote monthly cost for three (3)-year Preventive Maintenance Agreement with two one-year 

extensions possible, commencing upon completion of the warranty period specified in Item 1.2, A. 

above. Submit quote based upon terms and conditions of Lerch Bates Maintenance Specification, 

Section 14 32 50. 

B. Base Bid on present labor and material cost. Price adjustment will be made at Agreement 

commencement date and thereafter as provided in Agreement. 

C. Use competent personnel, acceptable to the Owner, employed and supervised by Contractor. 

END OF SECTION 
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SECTION 01 90 00 – RELATED WORK 

 

PART 1 - GENERAL 

1.1. ELEVATOR RELATED BUILDING WORK BY ELEVATOR CONTRACTOR. 

A. Architectural and Structural, Hoistway and Elevator Entrances: 

1. Patch any cracks or penetrations in the hoistway to provide smoke and fire rating required by the 

AHJ. Provide product and installation process documentation as requested. 

2. Remove abandoned conduit and wiring in the elevator hoistways. 

3. Patch penetrations and gaps in finished elevator lobbies after installation of new signal fixtures. 

Match existing wall finishes. 

4. Protect open hoistways and entrances during construction per OSHA Regulations. 

5. Protect car enclosure, hoistway entrance assemblies, and special metal finishes from damage. 

6. Remove existing finished cab flooring. Install new flooring. Coordinate weight of flooring and sill 

height with elevator Contractor. 

 

B. Architectural and Structural Machine Room: 

1. Patch any cracks or penetrations in the machine room walls or ceiling to provide smoke and fire 

rating required by the AHJ. Provide product and installation process documentation as requested. 

2. Self-closing and locking rated access door. Include Signage: “ELEVATOR MACHINE ROOM” and 
“AUTHORIZED PERSONNEL ONLY.” 

3. Provide Class “ABC” fire extinguisher in each elevator machine room. 

C. Plumbing and Fire Protection: 

1. Install and/or program smoke sensors in elevator lobbies and machine room as required for Phase 

I firefighters recall operation. 

2. Provide heat detector in machine room to activate shunt trip contacts in elevator disconnects.  

3. Pit Sump or Drain: Indirect waste drain or sump with flush grate and pump. Sump pump/drain 

capacity minimum 3,000 gallons per hour per elevator. 

D. Mechanical: 

1. Machine and Controller Rooms/Spaces: Ventilation and heating. Provide heating and air 

conditioning to maintain temperature range of 55°-90° F, and maximum 80% relative humidity, 

non-condensing.   

 

E. Electrical Service, Conductors, and Devices: 

1. Machine Room or Control Space Lighting: Guarded LED fixtures to provide minimum 19 

footcandles average illumination. Provide toggle switch adjacent to strike side of machine room 

door. Occupancy sensor is not allowed. 
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2. Machine Room or Control Space Night Light: Provide always-on 3-5-watt LED luminaire inside 

entrance to machine room. 

3. Pit Lighting: Guarded LED fixtures to provide minimum 10 footcandles average illumination. 

4. GFCI convenience outlets in pit. 

5. Non-GFCI convenience outlet in pit for sump pump. 

6. GFCI convenience outlets in machine room or control space. 

7. GFCI convenience outlets in machine space. 

8. Heavy-duty three-phase mainline copper power feeder with code compliant grounding to 

terminals of each elevator controller in the machine room with protected lockable “open” 
disconnecting means.  

9. Auxiliary disconnect in multi-level machine room. 

10. Auxiliary contacts to disable emergency battery lowering. 

11. Three-phase power feeder to each freight elevator power door controller in machine room with 

protected lockable “open” disconnecting means. 

12. Single-phase copper power feeder to each elevator with individual protected lockable “open” 
disconnecting means located in machine room for utilization equipment: 

a) Car lighting and blower. 

b) Pit sump pump. 

c) CCTV camera. 

d) In-car video display. 

e) Card reader system. 

13. Dedicated celluar.  

14. Automatic Fire Recall System: 

a) Fire alarm initiating devices in each elevator lobby, for each group of elevators or single 
elevator. 

b) Fire alarm initiating devices in each elevator machine room. 

c) Fire alarm initiating devices at top of hoistway if sprinklered. 

d) Three Relay Activation Modules for each group of elevators or single elevator. Locate 
modules within three feet of controller designated by the Elevator Contractor to minimize un-
supervised wiring. Program Modules as follows: 

1) PRIMARY: Activate when any hallway device, except primary floor, activates. 

2) ALTERNATE: Activate when hallway device at primary floor activates. 

3) FIRE HAT: Activate when machine room device activates. 

e) Device in machine room and at top of hoistway (if provided) to provide signal for general 
alarm. 
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f) Provide technician from fire alarm Contractor for pre-test of system during normal working 
hours. 

g) Provide technician from fire alarm Contractor for acceptance test of system with AHJ during 
normal and overtime working hours. 

h) Remove fire alarm devices from pit where not required. 

i) Remove fire alarm devices from hoistway overhead where not required. 

15. Temporary power and illumination to install, test, and adjust elevator equipment. 

16. Internet access to each machine room for off-site web access to monitoring system. 

17. Firefighters’ telephone jack in car with connection to individual elevator control panels in elevator 
machine room and elevator control panel in firefighters’ control room. 

18. Firefighters’ announcement speaker in car with connection to individual elevator control panels in 
elevator machine room and elevator control panel in firefighters’ control room. 

19. Conduit from the closest hoistway of each elevator group or single elevator to the firefighters’ 
control room and/or main control console. Coordinate size, number, and location of conduits with 

Elevator Contractor. 

20. Means to automatically disconnect power to affected elevator drive unit and controller prior to 

activation of machine room fire sprinkler system and/or hoistway fire sprinkler system. Provide 

heat detectors, shunt trip breaker and all necessary equipment. 

21. When sprinklers are provided in the hoistway all electrical equipment, located less than 4'-0" 

above the pit floor, shall be rated for and identified for use in wet locations. Exception: Seismic 

protection devices. 

22. Wiring from building CCTV system to elevator controllers and all CCTV equipment. 

23. CCTV Cameras, elevator Contractor to coordinate and assist with installation of cameras in 

elevators. 

24. Wiring from building security system to elevator controllers and all security system equipment. 

25. Card or Proximity Readers, elevator Contractor to coordinate and assist with installation of 

readers in car operating panels or hall stations. 

26. Building Automation System (BAS): Elevator controller will enable a single discreet contact closure 

if the elevator has a reason to run but is not running. Provide all necessary wiring and equipment 

to elevator controllers from the BAS. 

27. Power for Mechanical Equipment: Provide power for HVAC and/or ventilation equipment where 

applicable. 

28. All equipment and connections to building Anti-Elopement system (Infant Abduction, Member 

Freedom, etc.). Coordinate installation and connection with elevator Contractor. 

29. All equipment, wiring and connection to background music system. Provide distribution amplifier 

in machine room with individual volume controls. 

30. Conduit from fire alarm panel to each fire alarm device location at each floor, hoistway, pit and 

machine room including three relay activation modules in machine room. Provide junction box at 

each location. 
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31. Review power confirmation data provided by the Elevator Contractor, on behalf of the Owner. 

Verify electrical supply to the controllers meets the stated requirements. Where applicable, 

review standby power generator capability to meet stated requirements and absorb regenerated 

power. 

F. Elevator Contractor Related Work: 

1. Pit access stationary ladder for elevator. Retractable ladder if provided shall comply with 

applicable version of ASME A17.1, Section 2.2.4. 

 

END OF SECTION
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ECTION - 14 24 01 HYDRAULIC PASSENGER ELEVATOR MODERNIZATION 

PART 1 - GENERAL 

1.2. SUMMARY 

A. Section includes modernization of hydraulic elevators as follows: 

1. One (1) passenger elevator, Cars #1. 

1.3. DEFINITIONS  

A. Technical terms used are defined in the latest edition of the Safety Code for Elevators and Escalators, 

ASME A17.1. or in this section. 

B. See SECTION 00 80 00 – SUPPLEMENTAL CONDITIONS 

1.4. WORK INCLUDED 

A. Provide all labor, engineering, tools, transportation, services, supervision, materials, and equipment 

necessary for and incidental to satisfactory completion of required work as indicated in Contract 

Documents. 

B. Provide all required staging, hoisting and movement of new equipment, reused equipment, or 

removal of existing equipment. 

C. Applicable conditions of Owner’s General, Special, and Supplemental Conditions. 

D. Scope of work includes, but is not limited to, the following: 

1. Coordination, scheduling, and management of work of component suppliers and Subcontractors. 

2. Furnish and install equipment as specified, utilizing existing hoistways and machine rooms. 

1.5. ALLOWANCES  

A. See SECTION 01 03 00 – ALTERNATES AND ALLOWANCES 

1.6. RELATED WORK COORDINATION   

A. See SECTION 01 04 00 – PROJECT PROCEDURES and SECTION 01 90 00 – RELATED WORK. 

1.7. ACTION AND INFORMATIONAL SUBMITTALS 

A. See SECTION 01 30 00 – SUBMITTALS 

1.8. CLOSEOUT SUBMITTALS 

A. See SECTION 01 70 00 – FINAL CONTRACT COMPLIANCE REVIEW 

1.9. PERMITS, TESTS, AND CERTIFICATES 

A. Permits: 

1. Secure and pay for all permits required for Work to be performed, including but not limited to: 

a) Municipal and State permits. 

b) Device or equipment removal permits. 

c) Hot works permits. 
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2. Post, maintain, and renew all permits in compliance with local governmental requirements. 

3. Obtain final close-out of all required permits. 

4. Tests and Inspections: Schedule with the AHJ and perform tests required by Governing Authority 

in accordance with procedure described in ASME A17.2 Guide for Inspection of Elevators, 

Escalators, and Moving Walks in the presence of Authorized Representative of the AHJ.  

B. Certificates: Obtain, pay for, and deliver to Purchaser with all temporary and final inspection 

certificates provided by proper governing authorities. 

C. Violations: Resolve any outstanding violations on record with the AHJ on devices being removed prior 

to final acceptance by the Purchaser. 

1.10. QUALITY ASSURANCE 

A. Compliance with Regulatory Agencies: Comply with most stringent applicable provisions of currently 

enforced codes, laws, and/or authorities, including revisions and changes in effect including, but not 

limited to: 

1. American Society of Mechanical Engineers: 

a) ASME A17.1, Safety Code for Elevators, Escalators, and Moving Walks. 

b) ASME A17.2, Guide for Inspection of Elevators, Escalators, and Moving Walks. 

c) ASME A17.5, Elevator and Escalator Electrical Equipment. 

d) ASME A17.6, Standard for Elevator Suspension, Compensation, and Governor Systems. 

e) ASME A17.7, Performance Based Safety Code for Elevators, Escalators, and Moving Walks. 

2. National Fire Protection Association (NFPA): 

a) NFPA 70, National Electric Code. 

b) NFPA 80, Fire Doors and Windows. 

c) NFPA 101, Life Safety Code. 

d) NFPA 13, Installation of Sprinkler Systems. 

3. International Building Code (IBC). 

4. Accessibility: 

a) ADAAG, Americans with Disabilities Act Accessibility Guidelines. 

B. Inspections: Provide access to areas where work is being performed for the Consultant at any time 

throughout the project. 

1.11. MAINTENANCE  

A. See Section 01 80 00 - MAINTENANCE 

1.12. DELVERY, STORAGE, AND HOISTING 

A. See SECTION 01 60 00 – MATERIAL AND HANDLING 
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PART 2 - PRODUCTS 

2.1. MANUFACTURERS AND PRODUCTS 

A. Approved Elevator Systems: 

1. Approved subject to compliance with the requirements of the contract, provide products by one 

or more of the following: Where specific product models are referenced below only those specific 

product models or types are approved.  This approval DOES NOT apply to video and text 

emergency communication systems. 

a) Vantage (E.C. Pixel) 

b) MCE (Nidec) 

c) Smartrise 

2. Hydraulic Machines (Power Units): 

a) EECO. 

b) Maxton. 

c) IMO. 

d) Bore-Max (Vantage) 

3. Passenger Elevator Door Equipment (Operators, Tracks, Hangers, and Closers): 

a) GAL. 

b) Wittur. 

4. Cab Interior Finishes (Standard/Pre-Engineered/Cab Systems):  

a) FabACab. 

b) National Elevator Cab & Door Corp. 

c) SnapCab. 

d) G & R Elevator 

e) Globe Architectural & Metal. 

f) EDI/ECI 

g) Elite Cabs. 

h) Regency Elevator Cabs 

5. Car and Hall Signal Fixtures:  

a) Innovation. 

b) MAD Fixtures. 

6. Two-Way Audio Communication Device: 

a) Janus/Rath. 

b) Wurtec. 
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7. Door Edge Detector with Approaching Object Detection: 

a) CEDES. 

b) Janus. 

2.2. MATERIALS  

A. See SECTION 01 60 00 – MATERIAL AND HANDLING 

PART 3 - PERFORMANCE AND OPERATION 

3.1. PERFORMANCE REQUIREMENTS 

A. Car Speed: Allowable variance from contract speed of no more than +/- 10% in the up direction and  

+10%/-20% in the down direction. 

B. Car Capacity: Safely lower, stop, and hold rated load. 

C. Car Stopping Zone: ±3/8" under any loading condition. 

D. Door Times: Seconds from start to fully open or fully closed: 

1. Car #1: Door Open: 2.1 seconds. Door Close: 4.1 seconds. 

E. Car Floor-to-Floor Performance Time: Seconds from start of doors closing until doors are 3/4 open for 

center-opening doors or 1/2 open for side-opening doors, and car is level and stopped at next 

successive floor under any loading condition or travel direction: 

1. Car #1: 17.5 seconds. Floor Height: 16’-3” between floors 2 and 3. 

F. Noise and Vibration Control: 

1. Airborne Noise: 

a) Measured noise level of elevator equipment and its operation shall not exceed 55 dBA inside 
car under any condition including door operation and car ventilation exhaust blower on its 
highest speed. 

b) Limit noise level in the machine room and control space relating to elevator equipment and 
its operation to no more than 80 dBA. 

c) All dBA readings to be taken 3'-0" off the floor and 3'-0" from the equipment using the “A” 
weighted scale. 

2. Vibration Control: Mechanically isolate all new elevator equipment from the building structure 

and other components. Minimize objectionable noise and transmission of vibrations to occupied 

areas of the building. 

3.2. ELEVATOR OPERATION REQUIREMENTS 

A. General: 

1. Cars automatically slow down and stop level at floors in response to car and landing calls with 

stops made in sequence in the established direction of travel, regardless of order in which buttons 

are pressed. 

2. Landing calls are canceled when the assigned car arrives at the landing. 
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3. Automatic Dispatch Failure: Provide auxiliary dispatch system to automatically dispatch elevators 

in the event of failure of the primary control system. 

4. Hall Call Button Failure: Should failure of hall call button system occur, initiate operation providing 

predetermined service to all landings; elevators respond normally to car calls. 

5. Automatic Leveling: 

a) When arriving at a floor cars level to within 1/8” above or below the landing sill prior to 
opening doors, without travelling past the landing during leveling 

b) Maintain leveling accuracy regardless of carload, direction of travel, rope slippage or stretch. 

B. Door Operation: 

1. Passenger Elevators: 

a) Automatically open doors when car arrives at a floor. 

b) Stop and reopen doors or hold doors in open position upon activation of “door open” button. 

c) At expiration of normal dwell time, or upon activation of “door close” button, close doors: 

1) Prevent doors from closing and reverse doors at normal opening speed if door reopening 

device beams are obstructed while doors are closing, except during nudging operation. 

2) In event of door reopening device failure, provide for automatic shutdown of car at floor 

level with doors open. 

3) Close cycle does not begin upon activation of “door close” button until normal door 
dwell time for a car or hall call has expired, except firefighters’ operation. 

d) Nudging Operation: 

1) After beams of door reopening device are obstructed for a predetermined time interval 

(minimum 20.0-25.0 seconds), sound warning signal, and attempt to close doors with 

maximum of 2.5 foot-pounds kinetic energy. 

2) Activation of the door open button overrides nudging operation and reopens doors. 

e) Interrupted Beam Time: 

1) When beams are interrupted during initial door opening, hold door open a minimum of 

3.0 seconds. 

2) When beams are interrupted after the initial 3.0 second hold open time, reduce time 

doors remain open to an adjustable time of approximately 1.0 1.5 seconds after beams 

are reestablished. 

f) Differential Door Time: 

1) Field adjustable time that doors remain open after stopping in response to calls. 

2) Car Call: Hold open time adjustable between 3.0 and 5.0 seconds. 

3) Hall Call: Hold open time adjustable between 5.0 and 8.0 seconds. 

g) Use hall call time when car responds to coincidental calls. 

h) Reopen doors when car is designated for loading. 
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C. Independent Service. 

1. When feature is activated from within the car allow control of car only from buttons and controls 

inside the car. 

2. Close doors by constant pressure on desired destination floor button or door close button. 

D. Selective Collective Operation, Single Car #1: 

1. Elevators operate via momentary pressure buttons to: 

a) Place hall call by selecting direction of travel at each hall landing (up and down buttons at 
each intermediate landing, single buttons at each terminal landing). 

b) Place car call by selecting destination floor from inside the car (individual buttons for each 
floor served). 

2. Hall calls, other than calls placed at the landing at which car is standing, start car, and cause the 

car to stop at first landing for which a call is registered in the direction of travel. 

3. Stops are made in order in which landings are reached, irrespective of sequence in which calls are 

registered. 

4. Parked Car (No Demand): 

a) When feature is enabled, elevator remains at landing of last assignment (if no further 
demand) with doors closed, for a predetermined amount of time (programmable for any 
amount of time). Upon expiration of time, the elevator returns to the main egress landing 
with the doors closed. 

b) If feature is disabled, if no further demand, the elevator remains at landing of last assignment 
with the doors closed until a hall call is registered. 

5. Car and Hall Lanterns: 

a) Lanterns provide audio and visual signal upon each stop, regardless of responding to car or 
hall call. 

b) Visual signal remains active from commencement of door opening until doors are completely 
closed. 

E.  Flood Operation Car #1: 

1. Activated by pit flood devices: 

a) Upon activation, elevator(s) automatically recall to the first level located above the Design 
Flood Elevation, Floor 1. 

b) Once car has arrived, doors open and remain open for the duration of the flood event. 

c) Hall signage remains illuminated indicating that the elevator(s) is (are) out of service. 

d) Elevator remains out of service until flood devices have been manually reset, and all damage 
to elevator, hoistway, or affected components, have been fully evaluated and/or repaired, as 
needed. 

2. In Special Flood Hazard Areas, designated fire emergency recall landing is the next available 

landing above the Design Flood Elevation. 
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F.  Battery Rescue Operation: 

1. Upon loss of normal power, automatically lower the car to the nearest landing depending on the 

load in the car.  

2. Upon arrival at the landing, the elevator doors shall open automatically and remain open until 

regular door time has expired; the elevator shall then be removed from service. 

3. Upon restoration of normal power, the elevator shall automatically resume normal operation. 

G. Battery Backup Operation for Emergency Lighting, Communication, and Alarm: 

1. Car mounted battery unit with solid-state charger to operate alarm bell, car emergency lighting, 

and voice communication system. 

2. Car lighting and communication shall be provided with a minimum of 4 hours of operation on 

back-up power during a loss of normal power, and a minimum of 1 hour of operation for car-

mounted alarm, and any remote alarm mounted at the designated floor level. 

3. Battery to be rechargeable with minimum five-year life expectancy. 

4. Provide constant pressure test button in service compartment of car operating panel. 

5. Provide lighting integral with portion of normal car lighting system. 

H. Emergency Car Communication System Operation: 

1. Comply with all requirements of ASME A17.1 2019, or later editions if adopted by the AHJ. 

2. Hands-Free Communication System: 

a) In Car System: 

1) Hands-free two-way audio communication system in each elevator car.  

2) Automatic dialer to include automatic rollover capability if call is not answered with 

minimum two numbers. 

3) Intercom type systems shall be capable of auto dialing out of the building to any active 

telephone number selected by Owner if intercom call is not answered. 

4) Means to identify building and car for Authorized Personnel and Emergency Personnel on 

demand. 

5) Activated by button in car identified with “PHONE” symbol or by external telephone call. 

6) Adjacent light jewel illuminates and flashes when call is acknowledged.  

3. Communication for Deaf, Hard of Hearing and Speech Impaired: 

a) Means for non-verbal communication between passengers inside the elevator car and 
Authorized Personnel and Emergency Personnel inside or outside of the building. 

b) Passengers inside the elevator car respond to text messages via “Yes” and “No” buttons that 
generate a visible indication at the location monitored by the Authorized/Emergency 
Personnel. 
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PART 4 - ELEVATOR ALTERATIONS 

4.1. HYDRAULIC PASSENGER ELEVATORS: 

 

ALTERATION SUMMARY 

CAR #1: EXISTING INSTALLATION MODERNIZED INSTALLATION 

Capacity: 2500 lbs. No Change lbs. 

Class of Loading: Class A No Change 

Duty Type: Passenger No Change 

Contract Speed: 125 fpm 125 fpm 

Hydraulic Jack Type: In Ground No Change 

Machine Type: Submersible Power Unit [MACHINE TYPE] 

Machine Location: [LOCATION] at floor 1 Adjacent at floor 1 

Operation Control: Two-Button Selective Collective Two-Button Selective Collective 

Total Entrances: 
3 Front  

 
No Change 

Floors Served: 
1, 2, 3 Front 

 
No Change 

Car Entrance Type: 
Single Speed Side Opening (SSS0) 

Front 

Single Speed Side Opening (SSS0) 

Front 

Hoistway Entrance Type: 
Single Speed Side Opening (SSS0)  

Front 
No Change 

Entrance Size: 42" Wide x 84" High No Change 

Minimum Clear to 

Underside of Canopy:  
94” High (field verify) No Change 

 

4.2. MACHINE ROOM EQUIPMENT 

A. Provide and arrange equipment in existing machine room spaces. 

B. Identification: Permanently identify (painted on or securely attached) machine room equipment with 

minimum 3" characters corresponding to elevator identification. 

1. Driving machine (Power Unit). 

2. Controller. 

3. Main line disconnect switch. 

4. Elevator hoistway pit equipment. 

5. Selector. 

C. Hydraulic Machine (Power Unit):  

1. New: 
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a) Design for 80 up starts per hour. 

b) Assembled unit mounted on isolating pads consisting of: 

1) Dry or submersible type positive displacement pump and induction motor. 

2) Dry type only with motors exceeding 50 hp. 

3) Master-type control valves combining: 

4) Safety features. 

5) Holding, direction, bypass, stopping, manual lowering functions. 

6) Shut off valve. 

7) Oil reservoir with protected vent opening. 

8) Oil level gauge. 

9) Outlet strainer. 

10) Drip pan. 

11) Muffler. 

D. Motor Starter: 

1. Soft start type unit including: 

a) Integral electronic overload protection. 

b) Integral bypass.  

E. Muffler:  

1. In discharge oil line near pump unit.  

2. Design shall dampen and absorb pulsation and noise in the flow of hydraulic fluid. 

F. Piping and Oil:  

1. All piping, connections and oil required for the elevator system.  

2. Buried piping shall be secondarily contained with watertight Schedule 80 PVC sleeves between 

elevator machine room and pit.  

3. A minimum of two sound isolation couplings shall be provided between the pump unit and oil line 

and the oil line and jack unit.  

4. Provide 2-90°joints to reduce vibration and create wave diffraction.  

5. Provide isolated pipe stands or hangers. 

G. Shut-Off Valve:  

1. Oil line shut off valve in the machine room or accessible from outside the hoistway. 

2. Second valve in pit adjacent to jack unit. 

H. Battery Rescue System: 
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1. Auxiliary power source shall be provided via 12-volt D.C. battery units installed in machine room 

or controller space. 

2. . Include solid-state charger and testing means mounted in a common metal container.  

3. Battery to be rechargeable lead acid or nickel cadmium with a ten-year life expectancy.  

I. Controller: UL/CSA labeled: 

1. Compartment:  

a) Securely mount all assemblies, power supplies, chassis switches, relays, etc., on a substantial, 
self-supporting steel frame.  

b) Completely enclose equipment with covers. Provide means to prevent overheating. 

2. Relay Design:  

a) Magnet operated with contacts of design and material to ensure maximum conductivity, long 
life, and reliable operation without overheating or excessive wear. 

b) Provide wiping action and means to prevent sticking due to fusion.  

c) Contacts carrying high inductive currents shall be provided with arc deflectors or suppressors. 

3. Microprocessor-Related Hardware: 

a) Provide built-in noise suppression devices providing a high level of noise immunity on all 
solid-state hardware and devices. 

b) Provide power supplies with noise suppression devices. 

c) Isolate inputs from external devices (such as pushbuttons) with opto-isolation modules. 

d) Design control circuits with one leg of power supply grounded. 

e) Safety circuits are not to be affected by accidental grounding of any part of the system. 

f) System automatically restarts when power is restored. 

g) System memory is retained in the event of power failure or disturbance. 

h) Equipment is provided with Electro Magnetic Interference (EMI) shielding within FCC 
guidelines. 

4. Wiring:  

a) CSA labeled copper for factory wiring.  

b) Neatly route all wiring interconnections and securely attach wiring connections to studs or 
terminals. 

5. Permanently mark components (relays, fuses, PC boards, etc.) with symbols shown on wiring 

diagrams. 

J. Auxiliary disconnect: Provide controller or power unit mounted auxiliary, lockable “open,” disconnect 
if mainline disconnect is not in sight of controller and/or machine. 

4.3. HOISTWAY AND PIT EQUIPMENT 

A. Provide and arrange equipment in existing hoistway and pit spaces. 
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B. Hydraulic Jack Assembly: 

1. Retain.  Provide new hydraulic jack packing during modernization. 

C. Shut-Off Valves:  

1. New: 

a) Manual on/off valves in oil lines adjacent to pump unit and jack units in pit. 

D. Guide Rails:  

1. Retain: 

a) Clean rails and brackets. 

b) Remove rust. 

c) Check and tighten all rail and bracket fastenings. 

E. Buffers, Car:  

1. Retain: 

a) Repair as necessary.  Remove rust and repaint non-machined surfaces. 

F. Pit Flood Devices: 

1. Provide float-activated switches in each single climb-in elevator pit or lowest point of each end of 

common climb-in pit. 

2. Activation of pit float switch initiates Flood Operation. 

G. Terminal Stopping Devices:  

1. New: 

a) Normal and final devices.  

H. Electrical Wiring and Wiring Connections: 

1. Conductors and Connections:  

a) Copper throughout with individual wires coded and connections on identified studs or 
terminal blocks.  

b) Use no splices or similar connections in wiring except at terminal blocks, control 
compartments, or junction boxes.  

2. Conduit:  

a) Galvanized steel conduit, EMT, or duct.  

b) Flexible conduit length not to exceed 3’-0”.  

3. Traveling Cables:  

a) Round or flat construction.  All traveling cables on each elevator must be of the same 
construction type (round or flat). 

b) Provide multiple traveling cables per elevator if necessary to meet conductor and data 
transmission requirements. Include the following: 
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1) All conductors needed for specified elevator operation and code required spares. 

c) Tag spares in controller space. 

d) Provide cables from controller to car top. 

4. Auxiliary Wiring: 

a) Provide conduit, wiring, connections, and machine room demarcation junction boxes for: 

1) Fire alarm initiating devices. 

2) Emergency two-way communication system. 

4.4. HOISTWAY DOOR OPERATING EQUIPMENT 

A. Horizontal Sliding Passenger Entrances: 

1. Door Hangers, Hoistway: 

a) Retain: 

1) Modify hangars as required to include door retainer mechanism to address failure of 

primary upper door panel guidance.  

2) Replace hanger rollers. 

2. Door Tracks, Hoistway: 

a) Retain: 

1) Clean and sand for quiet operation. 

2) Replace track liners. 

3. Hoistway Door Interlocks and Pick-up Roller Assemblies: 

a) New: 

4. Hoistway Door Closers: 

a) New: 

1) Spring activated spirator type. 

5. Hoistway Door Unlocking Devices:  

a) New: 

1) Include all drilling and ACM containment on existing door panels. 

2) Unlocking device including new escutcheon at all floors. 

6. Hoistway Access Switches:  

a) New: 

1) Top and bottom floors. 

2) Mount in wall located within easy reach of entrance to allow safe car top access by one 

person. 

3) Provide switch with faceplate. 
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7. Door Closed Detection:  

a) Electrical contacts or a SIL rated device to detect closed position of hoistway doors. 

b) Design and operation to comply with ASME A17.1 2019 or later edition. 

4.5. HOISTWAY ENTRANCE FRAMES AND DOOR PANELS 

A. Provide and arrange equipment in same location as existing entrances. 

B. Passenger Elevator Entrance Frames: 

1. Retain: Entrance Frames  

a) Add Arabic floor designation/tactile marking plates: 

1) Centered at 60" above finished floor. 

2) Located on both side jambs of all entrances. 

3) Minimum 4" high. 

4) Tactile marking indications shall be below Arabic floor designation. 

5) Permanently fastened. 

6) Provide plates at main egress landing with “Star” designation. 

b) Add car identification plate with Braille: 

1) Mounted directly below floor designation/tactile marking plates. 

2) Located on both side jambs at Designated and Alternate levels. 

3) Finish and design to match floor designation/tactile marking plates. 

c) Background of indication painted selected color in epoxy paint. 

C. Horizontal Sliding Hoistway Door Panels: 

1. Retain: 

a) Provide new door gibs with fire tabs at all floors. 

1) Minimum two gibs per panel, one at leading edge, and one at trailing edge of each panel. 

2) Provide code required door panel retainer mechanism on lower edge of door panel. 

D. Sight Guards:  

1. Retain. 

4.6. HOISTWAY ENTRANCE SILLS AND SUPPORT  

A. Sill Supports, Hoistway Entrance: 

1. Retain: 

a) Check and tighten all fastenings. 

B. Fascia, Toe Guards, and Hanger Covers: 

1. Retain: 
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a) Replace damaged or missing sections.  

b) Check and tighten all fastenings.  

c) Paint/Stencil floor number on fascia or hoistway wall all floors visible where car doors are 
initially opened. 

C. Struts and Headers: 

1. Retain: 

a) Check and tighten all fasteners. 

4.7. CAR EQUIPMENT 

A. Frame: 

1. Retain: 

a) Check and tighten all fastenings. 

b) Adjust as required for plumb and square alignment. 

B. Platform:  

1. Retain: 

a) Adjust as necessary for plumb and level alignment.  

b) Reinforce if required.  

c) Check and tighten all fastenings.  

d) Inspect after existing finished flooring is removed. Immediately notify Owner and Consultant 
if any damage or deterioration requiring repairs is observed.  

e) Replace isolation pads.  

C. Platform Guard:  

1. New: 

a) Extended platform guard with black enamel finish to meet Code requirements.  

b) Minimum 0.059" (1.5 mm) thick steel, or material of equivalent strength and stiffness.  

c) Reinforced and braced to front of car platform. 

D. Car Rail Guide Roller or Shoe Assemblies: 

1. Retain: 

a) Check and tighten all fastenings. 

b) Replace all rollers or inserts. 

E. Top of Car Guardrail: 

1. New: 

a) Provide car top railings where fall hazard exceeds 12".  

b) Install guardrails, necessary hardware, and toe board to meet code requirements. 
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F. Car Top Control Station:  

1. Mount to provide safe access and utilization while standing on car top. 

2. Operating device with Up and Down direction buttons, a Run button, an Inspection/Automatic 

switch and Emergency Stop switch.  

3. Operating device provides an audible and visible indicator that fire recall has been initiated. 

4. Fix station to the car crosshead or provide portable station provided the extension cord and 

housing is permanently attached to the car crosshead.  

5. The car will be operated by constant pressure on the appropriate directional button and the Run 

button simultaneously. 

6. Normal operating devices will be inoperative while this device is in use. 

G. Car Top Emergency Audible Signal: 

1. Provide on top of each elevator. 

2. Activation of Alarm Button or Emergency Stop switch will cause Emergency Audible Signal. 

3. Provide auxiliary power supply to provide 1-hr. power in the event of loss of normal power. 

H. Work Light and Duplex Plug Receptacle:  

1. Work light on top and bottom of car. 

2. Car top light mounted to provide illumination of all car’s top equipment. 

3. GFCI protected duplex outlet. one (1) at top and one (1) at bottom of car.  

4. Include on/off switch and lamp guard.  

I. Car Sills – Passenger or Service Duty:  

1. Retain: 

a) Clean full width.  

b) Check and tighten all fastenings. 

J. Car Door Panels :  

1. New: 

a) Fully enclosed 16-gauge steel, sandwich construction without binder angles 

b) Constructed with interlocking, stiffening ribs.  

c) Minimum of two gibs per panel, one at leading and one at trailing edge with gibs in the sill 
groove entire length of door travel.  

d) stainless steel satin finish Car #1. 

K. Car Door Hangers :  

1. New: 

a) Two-point hanger roller with  

b) Neoprene roller surface  
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c) Suspension with eccentric upthrust roller adjustment. 

L. Car Door Track :  

1. New: 

a) Bar or formed cold-drawn steel. 

b) Removable steel track with smooth roller contact surface. 

M. Car Door Header: 

1. New: 

a) Minimum 12-gauge steel.  

b) Shaped with stiffening flanges. 

N. Car Door Closed Detection: 

1. SIL rated device to detect closed position of car doors. 

2. Design and operation to comply with ASME A17.1 2019 or later edition. 

O. Car Door/Gate Electrical Contact:  

1. New: 

a) Prohibit car operation unless car door or gate is closed. 

P. Door Clutch:  

1. New: 

a) Heavy-duty clutch, linkage arms, drive blocks and pickup rollers or cams to provide positive, 
smooth, quiet door operation.  

b) Design clutch so car doors can be closed, while hoistway doors remain open. 

c) Clutch remains engaged with hoistway door interlock rollers allowing power close of hoistway 
doors to fully closed and locked position. 

Q. Restricted Opening Device: 

1. New: 

a) Restrict opening of car doors to Code required limit outside unlocking zone.  

b) Adjust for smooth and quiet operation with operating noise undetectable from inside any car 
or outside of the hoistway.  

c) Plunger type restrictors are not acceptable.  

d) Mechanical angle to prevent door opening is acceptable. 

R. Passenger Door Operator: 

1. New: 

a) High-speed, heavy-duty door linear type operator capable of opening doors at no less than 
2.5 fps. 

b) Accomplish reversal in no more than 2½" of door movement.  
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c) Solid-state door control with closed loop circuitry to constantly monitor and automatically 
adjust door operation based upon velocity, position, and motor current.  

d) Maintain consistent, smooth, and quiet car door operation at all floors, regardless of door 
weight or varying air pressure.  

S. Passenger Door Reopening Device: 

1. New: 

a) Black fully enclosed infrared device with full screen infrared matrix or multiple beams 
extending vertically along leading edge of each door panel to minimum height of 7' 0" above 
finished floor. 

b) Extended housing, lens, and additional beams full height of door panels.  

4.8. CAR OPERATING PANEL:  

A. New: 

1. Car #1 

a) One (1) car operating panel(s) per car. 

b) Mounted in stationary return panel with separate hinged faceplate. 

c) Metal box containing operating fixtures mounted behind the car return panel. 

d) Vandal resistant.  

e) Provide Exposed Pushbuttons to Initiate:  

1) Car call registration.  

2) Alarm.  

3) Door open.  

4) Door close.  

5) Emergency push-to-call communication. 

6) Pushbuttons: 

I. Provide minimum 3/4" diameter raised or flush floor push buttons which illuminate 

to indicate call registration. 

II. Brushed stainless buttons with illuminated LED halo.  

III. Locate operating controls no higher than 48" above the car floor; no lower than 35" 

for emergency push-to-call button and alarm button. 

IV. Identify buttons with flat stainless steel tactile symbols surface mounted. 

f) Locked Firefighters’ Emergency Operation Panel: 

1) Openable by the same key which operates the Fire Operation switch. 

2) Including the following features: 

I. Phase II fire access switch. 
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II. Firefighters’ visual indication. 

III. Call cancel button. 

IV. Stop switch, manually operated. 

V. Door open button. 

VI. Door close button. 

g) Service Compartment 

1) Provide lockable service compartment with recessed flush door. 

2) Door material and finish to match car return panel or car operating panel faceplate.  

3) Include the following controls in lockable service cabinet with function and operating 

positions identified by permanent signage or engraved legend. 

I. Access switch. 

II. Light switch. 

III. Three position  exhaust blower switch. 

IV. Independent service switch. 

V. Constant pressure test button for battery pack emergency lighting. 

VI. 120-volt, AC, GFCI protected electrical convenience duplex outlet. 

VII. Card reader override switch. 

VIII. Switch to select either floor voice annunciation, floor passing tone, or chime. 

IX. Keyed stop switch. 

2. Provide black paint filled (except as noted), engraved, or approved etched signage as follows with 

approved size and font: 

a) Phase II firefighters’ operating instructions on inside face of firefighters’ compartment door.  

b) Engrave filled red firefighters’ operation on outside face of compartment door. 

c) Building identification car number on main car operating panel(s). 

d) “No Smoking” on main car operating panel(s). 

e) Car capacity in pounds on service compartment door. 

4.9. COMMUNICATION 

A. Car Communication System: 

1. Hands free two-way communication instrument in car: 

a) Mounted behind car operating panel. 

b) Button on car operating panel to initiate two-way communication from Car. 

c) Match car operating panel pushbutton design. 

d) System includes:  
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1) Auto dialer. 

2) Speaker. 

3) Microphone. 

4) Adjacent light jewel that illuminates and flashes when call is acknowledged.  

5) Call button tactile symbol, engraved signage, and Tactile marking adjacent to button 

mounted integral with car front return panel. 

6) Rechargeable back-up battery and charging system. 

7) Wiring and connections between all devices inside the car and the elevator controller. 

2. Communication for Deaf, Hard of Hearing and Speech Impaired: 

a) Device inside car to allow text communication between passengers in the car and Authorized 
and Emergency Elevator Personnel.  System includes: 

1) Video screen inside car to display text messages. 

2) Separate pushbuttons labeled “yes” and “no”. 

3) Locate on the same car operating panel as the call button for the hands-free 

communication device. 

b) Provide shielded twisted pair wiring to communicate to machine room or equipment space 
network box. 

4.10. CAR ENCLOSURE AND INTERIOR FINISHES 

A. See Section 01 03 00, Alternates and Allowances, to include provisions for custom design options not 

included below. 

B. Ventilation: 

1. New: 

a) Two-speed type OE exhaust blower. 

b) Mount to car canopy on isolated rubber grommets.  

c) Meet noise requirements specified herein. 

C. Car Finish Floor Covering:  

1. New: 

a) Provided and furnished furnished by Contractor. 

b) Passenger Cars  

1) Accommodate a minimum 2" floor thickness.  

4.11. HALL CONTROLS  

A. Hall Pushbutton Station Fixtures: 

1. Flush mounted pushbutton station fixtures<> with enlarged faceplate to cover existing wall block 

out.  
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2. Provide any cutting and patching required. 

3. Pushbuttons for each direction of travel which illuminate to indicate call registration. Provide LED 

illumination. 

4. Separate, engraved plate with approved engraved message and pictorial representation 

prohibiting use of elevator during fire or another emergency. 

5. Pushbutton design to match car operating panel pushbuttons. 

B. Communication Operability Signals: 

1. Audible and illuminated visual signals indicating telephone line or other means of communication 

are not operable. 

2. At designated landing for each group of elevators or single elevator. 

3. Included in hall pushbutton fixture. 

C. Phase I Fire Service Key Switch and Signage: 

1. At designated landing for each group of elevators or single elevator. 

2. Included in hall pushbutton fixture. 

4.12. CAR ARRIVAL AND TRAVEL DIRECTION SIGNALS 

A. Hall Position Indicator: 

1. New: 

a) Alpha-numeric digital indicator containing floor designations and direction arrows a minimum 
of 2½" high to indicate floor served and direction of car travel.  

b) Provide only at the designated landing. 

B. Car Direction Lantern: 

1. New: 

a) Provide flush-mounted car lantern in all car entrance columns. 

b) Illuminate up or down LED lights and sound tone once for up and twice for down direction. 

c) Provide advanced hall lantern notification to comply with ADA hall call notification time. 

d) Illuminate light until the car doors start to close. 

e) Sound level shall be adjustable from 20-80 dBA measured at 5'-0" in front of hall control 
station and 3'-0" off floor.  

f) Car direction lenses shall be arrow shaped with faceplates.  

g) Lenses shall be minimum 2½" in their smallest dimension.  

h) Provide vandal resistant lantern and light assemblies consisting of series of dots or lines for 
maximum visibility. 

C. Car Position Indicator:  

1. New: 
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a)  Alpha-numeric digital indicator type. 

b) Floor designations and direction arrows a minimum of 2" high to indicate floor served and 
direction of car travel.  

c) Locate in car operating panel. 

d) When a car leaves or passes a floor, illuminate indication representing position of car in 
hoistway.  

e) Illuminate proper direction arrow to indicate direction of travel.  

D. Voice Synthesizer:  

1. Provide electronic device with easily reprogrammable message and voice to announce car 

direction, floor, emergency exiting instructions, etc. 

4.13. SIGNAL FIXTURE FACEPLATE FINISHES 

A. All Fixtures:  

1. stainless steel satin finish. 

PART 5 - EXECUTION 

5.1. SITE CONDITION INSPECTION 

A. Prior to beginning installation of equipment, examine hoistway and machine room areas. Verify no 

irregularities exist which affect execution of the specified work. 

B. Inform Consultant of any irregularities in writing prior to commencing work. 

C. Do not proceed with installation until work in place conforms to project requirements. 

5.2. INSTALLATION 

A. Install all new equipment as follows: 

1. in accordance with Contractor’s instructions, referenced codes, specifications, and approved 
submittals. 

2. with clearances in accordance with referenced codes, and specifications. 

3. to be easily maintained and/or removed. 

4. to afford maximum accessibility, safety, and continuity of operation. 

B. Remove oil, grease, scale, and other foreign matter from the following equipment and apply one coat 

of field-applied machinery enamel. 

1. All exposed equipment and metal work installed as part of this work which does not have 

architectural finish. 

2. Machine room equipment, and pit equipment. 

3. Neatly touch up damaged factory-painted surfaces with original paint color.  

4. Protect machine-finish surfaces against corrosion. 
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5.3. FIELD QUALITY CONTROL 

A. Work at jobsite will be checked during course of installation. Full cooperation with reviewing 

personnel is mandatory. Accomplish corrective work required prior to performing further installation. 

B. Perform complete “Acceptance” level pre-testing as specified in the latest edition of ASME A17.2 

“Guide for Inspection of Elevators, Escalators, and Moving Walks” prior to AHJ witnessed acceptance 
testing. Complete any adjustments, repairs, or replacements necessary to achieve code compliant 

operation including but not limited to: 

1. Car emergency communications. Inform Owner and Consultant of any noted failures of Owner 

provided and maintained equipment or systems. 

2. Phase I and II Firefighters’ Emergency Operation. Phase I initiated by smoke sensing devices. 

3. Power car door operation including door closing force, reopening device, and restricted opening. 

C. Have Code Authority acceptance inspection performed and complete corrective work. 

D. Provide access to installed equipment and elevator personnel assistance for Consultant’s final 
observation and review requirements.  

5.4. ADJUSTMENTS  

A. Static balance car to equalize pressure of guide shoes on guide rails. 

B. Verify that weights of existing or altered cars, counterweights, and compensation comply with 

traction machine manufacturers’ requirements and do not exceed total weights indicated on 
approved submittals. See Section 01 30 00, Submittals.  

C. Lubricate all equipment in accordance with Contractor’s instructions. 

D. Adjust motors, power conversion units, brakes, controllers, leveling switches, limit switches, stopping 

switches, door operators, interlocks, and safety devices to achieve required performance levels. 

5.5. CLEANUP 

A. Keep work areas orderly and free from debris during progress of project. Remove packaging materials 

daily. 

B. Elevator hoistways and all equipment therein shall be cleaned and left free of rust, filings, welding 

slag, rubbish, loose plaster, mortar drippings, extraneous construction materials, dirt, and dust, 

including walls, building beams, sill ledges, and hoistway divider beams. 

C. Care shall be to not to mark, soil, or otherwise deface existing or new surfaces. Clean and restore 

such surfaces to their original condition. 

D. Clean down surfaces and areas which require final painting and finishing work. Cleaning includes 

removal of rubbish, broom cleaning of floors, removal of any loose plaster or mortar, dust, and other 

extraneous materials from finish surfaces, and surfaces which will remain visible after the work is 

complete. 

E. Remove all loose materials and filings resulting from work. 

F. Clean machine room equipment and floor. 

G. Clean car, car enclosure, entrances, operating and signal fixtures.  
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5.6. FINAL COMPLIANCE REVIEW  

A. See SECTION 01 70 00 – FINAL CONTRACT COMPLIANCE REVIEW. 

END OF SECTION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


