INVITATION TO BID

Truxton Street-Hancock Street Improvements Project

CITY OF GRETNA, LOUISIANA
Sealed Bids will be received by the City of Gretna in the Mayor’s Office, Gretna City
Hall, 740 2nd Street, Gretna, Louisiana 70053 or electronically through the website
www.publicpurchase.com on February 6, 2026 until 11:45 a.m. local time for:

Truxton Street-Hancock Street Improvements Project

At 12:00 p.m. local time on the same day, in the Council Chambers, Gretna City Hall,
Gretna, Louisiana, all Bids that have been duly received will be publicly opened and
read aloud.

Without limiting the scope of work described herein, the proposed bid provides for 2”
mill/loverlay (Hancock St.-Stumpf Blvd.), asphalt roadway reconstruction (Truxton St.),
curb construction, sidewalk construction, sub surface drainage installation and all other
incidental work thereto.

All Bids must be in accordance with the Contract Documents on file on
publicpurchase.com and at the office of BURK-KLEINPETER, INC., Consulting
Engineers, 2400 Veteran'’s Blvd., Suite 310 Kenner, Louisiana 70062.

Copies of the Bidding Documents and Contract Documents, consisting of drawings and
specifications for use in preparing Bids may be secured from publicpurchase.com

or the office of BURK-KLEINPETER, INC., Consulting Engineers, 2400 Veteran’s Blvd.,
Suite 310 Kenner, Louisiana 70062 by licensed contractors upon payment of $20.00 per
set or through the website www.publicpurchase.com.

Each Bidder must obtain a contractor's license from the State of Louisiana prior to
submitting his bid.

The work for this project is classified as Category Il Highway, Street and Bridge
Construction and/or Category IV, Municipal and Public Works Construction, ONLY
Contractors with this classification may submit bids for this project. Bids received by
Contractors without this classification will not be opened.

Bids will be received on a unit price basis as described in the Contract Documents.

All work is to commence immediately after the Date of Contract. Completion of the work
is required within 60 calendar days. All time limits commencing upon the date of

issuance by registered mail of the Owner’s “Notice to Proceed.”



Bid security in the amount of 5 percent (5%) of the total Bid must accompany each Bid.
The successful Bidder will be required to furnish a Performance and Payment Bond
guaranteeing faithful performance and the payment of all bills and obligations arising
from the performance of the contract.

Sureties will be required to meet qualifications set forth in the Contract Documents.
Bidders must attend a mandatory pre-bid conference January 27, 2026 10:00 am at the

site 83 Westbank Expressway to discuss the project. Prebid conference details are set
forth in the Bidding Documents.

No Bid may be withdrawn within a period of 45 days after the date fixed for opening
Bids.

The City of Gretna reserves the right to reject all Bids, and to reject nonconforming,
nonresponsive, or conditional Bids.

CITY OF GRETNA

BELINDA C. CONSTANT
MAYOR
CITY OF GRETNA

Published: 1/14/2026, 1/21/2026 and 1/28/2026
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